SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, AND 30

1. REQUISITION NUMBER

PAGE 1 OF 29

2. CONTRACT KO, 3. AWARD/EFFECTIVE DATE 4 QORDER NUMEER 5 SOLICITATION HUMBER &, SOLKZTATION ISSLE DATE

GS-23F-0176L 01-Oct-2005 HQO006-05-F-0016

7. FOR SOLICITATION a. NAME b. TELEPHONE NUMBER  (Ne Coflect Cafls) |8, OFFER DUE DATE/LOCAL TIME

INFORMATION CALL;

9. ISSUED BY CODE ‘ HQOO06 10. THIS ACQUISITION IS 11. DELIVERY FOR FOB 12. DISCOUNT TERMS

MISSILE DEFENSE AGENCY (MDA) X| UNRESTRICTED DESTINATION UNLESS

CONTRACTS DIRECTORATE SET ASIDE: *% FOR BLOCK IS MARKED

7100 DEFENSE PENTAGON SEE SCHEDULE

WASHINGTON DC 20301-7100 SMALL BUSINESS

HUBZONE SMALL BUSINESS 13a. THIS CONTRACT IS A RATED CRDER
UNDER DPAS {15 CFR 700)
A 13b. RATING

TEL: {703} 882-6295 NAICS: 14. METHOD OF SOLICITATION

FAX: (703) 882-6356 SIZE STANDARD: RFG e RFP

15. DELIVER TO CODE | 16, ADMINISTERED BY CODE

SEE SCHEDULE SEE ITEM 9

17a.CONTRACTOR/ OFFEROR CODRE | 8F406 18a. PAYMENT WILL BE MADE BY CCDE |HQ0347
SCHAFER CORPORATION DFAS - INDIANAPOLIS CENTER

JOHN RUDD ATTN; VENDOR PAY
521 BILLERICA ROAD DEPARTMENT 3800
CHELMSFORD MA 018244191 8899 EAST 56TH STREET

INDIANAPOLIS IN 46243-3800
FACILITY
TEL.978-256-2070 EXT 1331 CoDE | 8F4086
17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT 18h. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a. UNLESS BLOCK
SUCH ADDRESS IN OFFER BELOW IS CHECKED | X| SEE ADDENDUM
19. ITEM NO. 20. SCHEDULE OF SUPPLIES/ SERVICES 21. QUANTITY | 22. UNIT {23. UNIT PRICE | 24. AMOUNT

CONFIRMING ORDER - DO NOT DUPLICATE
SEE SCHEDULE

25. ACCOUNTING AND APFROPRIATION DATA 26. TOTAL AWARD AMQUNT [For Gowt. Use Only)

See Schedule $2,587,916.00 £EST

27a. SCLICITATION INCORPQRATES BY REFERENCE FAR 52 212-1. 52 2124, FAR 52 212-3, 52 212-5 ARE ATTACHED,

ADCENDA RE ARE NOT ATTACHED

27h. CONTRACT/FURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52 212-5 15 ATTACHED.

ADDENDA | 1ARE| JARE NOT ATTACHED
28. CONTRACTOR IS REQUIRED TO SIGN THIS DQCUMENT AND RETURN 2 COPIES | 29. AWARD OF CONTRACT: REFERENCE
x TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AMD DELIVER ALL ITEMS QFFER DATED . YOUR OFFER ON SOQLICITATION
SET FORTH OR OTHERWISE IDENTIFIED ABCVE AND ON ANY ADDITIONAL SHEETS

(BLOCK 53, INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE
SET FORTH HEREIN, IS ACCEFTED AS TQ ITEMS:

SUBJECT TC THE TERMS AND CONDITICONS SPECIFIED HEREIN.

30a. SIGNATURE OF OFFEROR/COCNTRACTCR

31a.UNITED STATES QF AMERICA (SIGMNATURE OF CONTRACTING OFFICER) |31c. DATE SIGHED

29-Sep-2005

30b. NAME AND TITLE OF SIGNER
(TYPE OR PRINT)

30c. DATE SIGNED

31b. HAME QOF CONTRACTING OFFICER (TYEE QR PRINT}

MARC LESSER / CONTEACTING OFFICER, CTS

TEL: TQ3-8R2-5428 EMAIL: mare. leggergmda . mil

AUTHORIZED FOR LOCAL REPRODUCTICON
PREVIQUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV 4/2002)
Prescrited by GSA
FAR (48 CFR) 53.212




19 ITEM NO.

REPRESENTATIVE

32e. MAILING ADDRESS QOF

IPAHTrAL | |F1NAL
18 §/R ACCOUNT NUMBER

32b. SIGNATURE CF AUTHORIZED GOVERNMENT 32c. DATE

41a. | CERTIFY THIS ACCOUNT IS5 CORRECT AND PROFER FCR PAYMENT
41k, SIGNATURE AND TITLE QF CERTIFYING CFFICER 41c. DATE

SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS

(CONTINUED)
20. SCHEDULE OF SUPPLIES! SERVICES

CONFIRMING ORDER - DO NOT DUPLICATE

SEE SCHEDULE

32a. QUANTITY IN COLUMN 21 HAS BEEN
RECEIVED INSPECTED

AUTHORIZED GOVERNMENT REPRESENTATIVE

ACCEPTED, AND CONFQRMS TQ THE CONTRACT, EXCEPT AS NOTED:

PAGE 2 OF 29

21, QUANTITY |22, UNIT 1 23. UNIT PRICE | 24. AMOUNT

32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT
REFPRESENTATIVE

32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32p. E-MAIL OF AUTHORIZED GOVERNMENT REFPRESENTATIVE

33. SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED

CORRECT FOR

39. 5/R VOUCHER NUMBER 40. PAID BY

AUTHORIZED FOR LOCAL REFRODUCTION
PREVIOUS EDITION IS NOT USABLE

42a. RECEIVED BY  (Frint}

42b. RECEIVEDQ AT ({Location}

42c. DATE REC'D (YY/MMDO} 42d. TOTAL CONTAINERS

36. PAYMENT 37. CHECK NUMEBER

|: COMPLETE PARTIAL :I FINAL

STANDARD FORM 1449 (REV 4/2002) BACK

Prescribed by GSA
FAR (48 CFR)53.212



Section SF 1449 - CONTINUATION SHEET

ITEM NO
0001

FOB:

ITEM NO
000101

FOB:

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Manmonth _

Threat Systems Engineering Program TSEP

FFP

Services in support of the Deputy for Systems Engineering and Integration, Missile

Defense Agency in accordance with the Statement of Work (SOW), Attachment 1.

The contractor shall provide the equivalent o Manmonths 11 time

equivalents per month) of effort and services on a monthly basis for a period of 12

months in accordance with the Labor Qualifications and Rates Matrix, Attachment

5 and the Contractor's Management Plan (Attachment 12).

NET AMT

Funded Amount

Destination

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Incremental Funding for CLLIN 0001

FFP
PFR Number 52360, Basic

NET AMT

ACRN AA Funded Amount

Destination

HQ0006-05-F-0016
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AMOUNT

$0.00

AMOUNT

$0.00

$836,745.00




ITEM NO  SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
0002 Dollars,
.5,
Other Direct Costs
COST

Contractor travel required in support of the Threat Systems Engineering Program
TSEP in accordance with the SOW, Attachment 1. The not-to-exceed (NTE)

estimated cost per period of performance is $65,000.00.

ESTIMATED COST
Funded Amount
FOB: Destination
ITEM NO  SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
0003 Lot
Contract Data Requirements List (CDRL)
FFP

Provide data and reports for CLIN 0001 in accordace with the CDRL, DD Form
1423-1. Not Separately Priced (NSP).

NET AMT
Funded Amount
FOB: Destination
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0004 Hours
special Studies/Technical TO's (Surge)
T&M

Support of Special Studies/Technical Task Orders (Surge) in accordance with the
SO0 and Clause # 23 for a period of 12 months,

TOT ESTIMATED PRICE
CEILING PRICE

Funded Amount

FOB: Destination

HQ0006-05-F-0016
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AMOUNT

$65,000.00 (EST.)
$0.00

AMOUNT

$0.00

$06.00

AMOUNT

$0.00

$0.00



ITEM NO

0101
OPTION

FOB:

ITEM NO
0102

OPTION

FOB:

SUPPLIES/SERVICES  QUANTITY UNIT

Manmonth

UNIT PRICE

Threat Systems Engineering Program TSEP
FFP

Services in support of the Deputy for Systems Engineering and Integration, Missile
Defense Agency in accordance with the Statement of Work (SOW), Attachment 1.
anmonths full time

The contractor shall provide the equivalent o
equivalents per month) of effort and services on a monthly basis for a period of 12
months in accordance with the Labor Qualifications and Rates Matrix, Attachment
5 and the Contractor’'s Management Plan (Attachment 12).

NET AMT

Funded Amount

Destination

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

Dollars,
U.S.

Other Direct Costs
COST

Contractor travel required in support of the Threat Systems Engineering Program
TSEP m accordance with the SOW, Aftachment 1. The not-to-exceed (NTE)
estimated cost per period of performance is $65,000.00.

ESTIMATED COST

Funded Amouni

Destination

HQO0006-05-F-0016

Page 5 of 29

$0.00

AMOUNT

$65,000.00 (EST.)
$0.00




ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0103 Lot
OPTION Contract Data Requirements List (CDRL)

FFP

Provide data and reports for CLIN 0001 in accordace with the CDRL, DD Form
1423-1. Not Separately Priced (NSP}.

NET AMT
Funded Amount
FOB: Destination
ITEMNO  SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
0104 Hours
OPTION Special Studies/Technical TO's (Surge)
T&M

Support of Special Studies/Technical Task Orders (Surge) in accordance with the
SO0 and Clause # 23 for a period of 12 months.

ESTIMATED COST

Funded Amount

FOB: Destination

HQ0006-05-F-0016
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AMOUNT

$0.00

$0.00

AMOUNT

$0.00




ITEM NO

0201
OPTION

FOB:

ITEM NO
0202

OPTION

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Manmonth

Threat Systems Engineering Programm TSEP

FFP

Services in support of the Deputy for Systems Engineering and Integration, Missile
Defense Agency in accordance with the Statement of Work (SOW), Attachment 1.
The contractor shall provide the equivalent of Bl Manmonths (il full time
equivalents per month} of effort and services on a monthly basis for a period of 12
months in accordance with the Labor Qualifications and Rates Mairix, Attachment
5 and the Contractor's Management Plan (Attachment 12).

NET AMT

Funded Amount

Destination

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

Dollars,
.S,

Other Direct Costs
COST

Contractor travel required in support of the Threat Systems Engincering Program
TSEP in accordance with the SOW, Attachment 1. The not-to-exceed (NTE)
estimated cost per period of performance is $635,000.00.

ESTIMATED COST
Funded Amount

FOB: Destination

HQO0006-05-F-0016
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$0.00

AMOUNT

$65,000.00 (EST.)
$0.00




ITEM NO

0203
OPTION

FOBRB:

ITEM NO

0204
OPTION

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Lot

Contract Data Requirements List (CDRL)

FFP

Provide data and reports for CLIN 0001 in accordace with the CDRL, DD Form

1423-1. Not Separately Priced {NSP).

NET AMT
Funded Amount
Destination
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

Hours
Special Studies/Technical TO's (Surge)

T&M

support of Special Studies/Technical Task Orders (Surge) in accordance with the
SO0 and Clause # 23 for a period of 12 months,

ESTIMATED COST
Funded Amount

FOB: Destination

HQ0006-05-F-0016
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AMOUNT

$0.00

$0.00

AMOUNT

$0.00




ITEM NO

0301
OPFTION

FOB:

ITEM NO
0302

QPTION

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE

vomonss R

Threat Systems Engineering Program TSEP

FFFP

Services in support of the Deputy for Systems Engineering and Integration, Missile
Defense Agency in accordance with the Staternent of Work (SQW), Attachment 1.
The contractor shall provide the equivalent of -Manmnnths 11 time
equivalents per month) of effort and services on a monthly basis for a period of 12
months in accordance with the Labor Qualifications and Rates Matrix, Attachment
5 and the Contractor's Management Plan (Attachment 12).

NET AMT

Funded Amount

Destination

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

Dollars,
U.s.

Other Direct Costs
COST

Contractor travel required in support of the Threat Systems Engineering Program

TSEP 1n accordance with the SOW, Attachment 1. The not-to-exceed (NTE)
estimated cost per period of performance is $65,000.00.

ESTIMATED COST
Funded Amount

FOB: Destination

HQO0006-05-F-0016
Page 9 of 29

AMOUNT

$0.00

AMOUNT

$65,000.00 (EST.)
$0.00
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0303 Lot
OPTION Contract Data Requirements List (CDRL)

FFP

Provide data and reports for CLIN 0001 in accordace with the CDRL, DD Form
1423-1. Not Separately Priced (NSP).

NET AMT $0.00
Funded Amount $0.00
FOB: Destination
ITEMNOC  SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0304 Hours
OPTION Special Studies/Technical TO's (Surge)
T&M

Suppoit of Special Studies/Technical Task Orders (Surge) in accordance with the
SQO and Clause # 23 for a period of 12 months.

ESTIMATED COST

Funded Amount : $0.00
FOB: Destination
INSPECTION AND ACCEPTANCE TERMS
Supphes/services will be inspected/accepted at:
CLIN INSPECT AT | INSPECTBY  ACCEPT AT ACCEPT BY
0001 N/A N/A N/A Government
000101 N/A N/A N/A Government
Q002 N/A, N/A N/A CGovernment
0003 N/A N/A N/A {zovernment
0004 N/A N/A N/A Government
0101 N/A N/A N/A Government
0102 N/A N/A N/A Govemment
0103 N/A N/A N/A Government
0104 N/A N/A N/A Government
0201 N/A N/A N/A Government

0202 N/A . N/A N/A Government



0203 N/A

0204 N/A

0301 N/A

0302 N/A

0303 N/A

0304 N/A

DELIVERY INFORMATION

CLIN DELIVERY DATE

0001  POP 01-OCT-2005 TO
30-5EP-2006

000101 N/A

0002  POP (1-OCT-2005 TO
30-SEP-2006

0003  POP 01-OCT-2005 TO
30-SEP-2006

0004  POP 01-QCT-2005 TO
30-SEP-2006

0101  POP 01-OCT-2006 TO
30-SEP-2007

0102 PQOP 01-0CT-2006 TO
30-SEP-2007

0103  POP 01-OCT-2006 TC

30-SEP-2007

N/A
N/A
N/A
N/A
N/A
N/A

QUANTITY

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

HQ0006-05-F-0016

N/A
N/A
N/A
N/A
N/A
N/A

SHIP TO ADDRESS

MISSILE DEFENSE AGENCY (MDA)
ABE BUSHRA

CONTRACTS DIRECTORATE

7100 DEFENSE PENTAGON
WASHINGTON DC 20301-7100

(703} 693-3006

FOB: Destination

N/A

MISSILE DEFENSE AGENCY (MDA)
ABE BUSHRA

CONTRACTS DIRECTORATE

7100 DEFENSE PENTAGON
WASHINGTON DC 20301-7100

(703) 693-3006

FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

N/A
FOR: Destination

MISSILE DEFENSE AGENCY (MDA)
ABE BUSHRA

CONTRACTS DIRECTORATE

7100 DEFENSE PENTAGON
WASHINGTON DC 20301-7100

(703) 693-3006

FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination
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Government
Government
Government
Government
Government
Government

UIC

HQO006

N/A

HQO006

HQO006

HQO006

HQ0006

HQ0006




HQ0006-05-F-0016

Page 12 of 29

0104 POP 01-OCT-2006 TO N/A (SAME AS PREVIOQUS LOCATION) HQO0006
30-SEP-2007 FOB: Destination

0201 POP 01-OCT-2007 TO N/A, (SAME AS PREVIOUS LOCATION) HQO006
30-SEP-2008 FOB: Destination

0202 POP 01-OCT-2007 TO N/A (SAME AS PREVIOUS LOCATION) HQG006
30-SEP-2008 FOB: Destination

0203 POP 01-QCT-2007 TO N/A (SAME AS PREVIOUS LOCATION) HQO0006
J0-SEP-2008 FORB: Destination

0204 POP 01-OCT-2007 TO N/A (SAME AS PREVIOUS LOCATION) HQO006
30-SEP-2008 FOB: Destination

(0301 POP 01-OCT-2008 TO N/A {(SAME AS PREVIOUS LOCATION) HQ0006
30-SEP-2009 ' FORB: Destination

0302 POP 01-QOCT-2008 TO N/A (SAME AS PREVIOUS LOCATION) HQ0006
30-SEP-2009 FOR: Destination

0303 POP 01-OCT-2008 TO N/A (SAME AS PREVIOUS LOCATION) HQO0006
30-SEP-2009 FQOB: Destination

0304 POP 01-OCT-2008 TO N/A (SAME AS PREVIOUS LOCATION) HQO006
30-SEP-2009 FORB: Destination

ACCOUNTING AND APPROPRIATION DATA

AA: 9750400.2520 40603890C 2525 012123 BMDOO0156652360
AMOUNT: $836,745.00

CLAUSES INCORPORATED BY REFERENCE

52.204-2 Security Requirements AUG 1996

252.204-7005 Oral Attestation of Security Responsibilities NOV 2001

252.205-7000 Provision Of Information To Cooperative Agreement Holders DEC 1991

252.239-7016 Telecommunications Security Equipment, Devices, DEC 1991
Techniques, And Services

BSSP A

BASIC SUPPORT SERVICES PROGRAM
a. This is a Firm Fixed Price (FFP) order with a Cost CLIN for Other Direct Costs. The FFP CLIN is

CLIN 0001. Other Direct Costs are addressed under CLIN 0002 (and respective CLINs for each option year),
Deliverables are addressed under CLIN (and respective CLINs for each option year).
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DFARS 252.232-7007 Limitation Of Government's Obligation (AUG 1993) is incorporated
herein by reference and is applicable to CLINs 0001 and 0003 (and respective CLINs for each option year) and any
other FFP based CLIN that may subsequently be added to this order. In accordance with (IAW) DFARS 252.232-
7007 paragraph a., for these item(s), the sum of $836,745.00 of the total price is presently available for payment and
allotted to this contract. JAW DFARS 252.232-7007 paragraph i. the parties contemplate that the Government will
allot funds to this contract incrementally based on fiscal year availability of funds.

b. The coniractor agrees to provide a firm fixed price for CLINs 0001 and (0003 (and respective
CLINs for each option year). The CLIN 0001 man-month price extended for the actual number of man-months
provided covers all services that are part of the contractor's project plan and applicable staffing plan. The CLIN
0001 price includes all related project management, supervision, administrative support, and operating supplies
whether performed on-site in MDA facilities or in contractor facilities. Travel and reimbursable items addressed 1n
paragraph ¢. below will not be included in CLIN 0001 (and respective CLINs for each option year). Stated prices
for each of the last two option years may be adjusted subject to the terms of Clause #12.

C. The parties mutually agree that Other Direct Costs (ODCs) under CLIN 0002 (and respective
CLINs for each option year) will be billed at cost plus G&A without fee and IAW the GSA Schedule. The ODC
CLINSs are intended to cover pre-approved contractor travel, atypical time-critical supply or reproduction needs, and
leased facilities when authorized in advance by the Contracting Officer,

FAR 52.232-22 Limitation Of Funds (APR 1984) is incorporated herein by reference and is
applicable to CLIN 0002 (and respective CLINs for each option year) and any other Cost based CLIN that may
subsequently be added to this order.

d. The parties mutually agree that the Contractor will provide substantially the staffing as provided mn
the Schedule of Supplies and Services on a daily basis during the operation of the work-site. Staffing shall be
provided consistent with the staffing plan (which delineates whether staff is on-site at MDA or off-site at the
contractors facility) agreed to by the parties as specified in Attachment 5, Labor Mix, Qualifications and Rates
Matrix (submitted as part of the Offer). While the Government expects minor menth-to-month fluctuations may
occur in the actual staffing provided, it is the Contractor’s responsibility to provide the effort and services such as to
maintain a steady level-of-effort performance throughout the entire 12-month performance period. Minor variations
in staffing and skill mix are mutually understood as an appropriate outcome of the work environment. In the event
that there is a change in staff location (on- to off-, or off- to on-site), the contractor shall provide the MDA
Contracting Officer a revised Attachment $ along with the appropriate upward or downward adjustment in contract
price resulting from the change in staff location. There are ten (10} Government observed holidays.

e. The period of performance for the base pertod is 12 months.

(1) This contract is renewable in three increments of 12 months each at the unilateral option
of the Government. An option shall be exercised by issuance, within sixty (60) days prior to the end of the current
contract period, of a unilateral modification for the subsequent option requirements. (Note that this order wiil
contain an Award Term provision IAW Clauses #11 and #12. The total duration of the order may extend to 10
years.)

(2) The Government has the unilateral right to exercise any option CLIN with man-month
units of measurement at the man-years designated for said CLIN minus up to five (5) man-years (1 man-year = 12
man-months), so long as notice of any decrease is provided to the Contractor not later than sixty (6Q) days prior to
the performance period start date of an option. For example, if the desighated man-years are 63 (63 x 12 = 756 man-
months) the Government may exercise the option for anywhere between 58 man-years (58 x 12 = 696 man-months)
and 63 man-years. If the Option period begins on October 1st, notice of the Governments intent to exercise at a
lesser quantity must be provided to the Contractor no later than August 1st.
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(a) Any decrease is deemed a change under this contract in accordance with FAR 52.243-1
Changes -Fixed-Price, Alternate III or FAR 52.243-3 Changes -Time-and-Materials or Labor-Hours. Accordingly,
immediately after the aforementioned notice the Contractor will meet with the Contracting Officer and Contracting
Officer’s Representative to jointly determine a revised staffing skill mix and a repriorifizing of the contract’s
mission, deliveries and product output based on any reduction in a CLINs total man-years. The parties will
subsequently negotiate an equitable adjustment (decrease) in contract value and CLIN price based on the man-years
exercised and revised staffing skill mix.

(b) If agreement on an equitable adjustment to the contract is not reached within 30-days after
the Option period starts (October 31st in the example above), or within any extension granted by the Contracting
Officer, the Contracting Officer may, with the approval of the head of the confracting activity, determine a
reasonable price, subject to Contractor appeal as provided in the "Disputes" clause. In any event, the Contractor
shall proceed with performance of the contract, subject only to DFARS 252.232-7007, Limitation of Government
Liability. '
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This order is subject to the terms and conditions of the General Services Administration
(GSA) Federal Supply Schedule (FSS) Contract GS-23F-0176L and all clauses and provisions in full text or
incorporated by reference herein. In the event of conilict, this SF 1449 shall govern.

1. MATERIAL INSPECTION AND RECEIVING REPORT AND CONTRACTING OFFICER’S
REPRESENTATIVE

a. Material Inspection and Receiving Report - At the time of each delivery of supplies or services under
this contract, the Contractor shall prepare and forward to the Government a Material Inspection and Receiving
Report in the manner and to the extent required by DoD FAR Supplement (DFARS) Appendix F, “Material
Inspection and Receiving Report.” In case of rental or maintenance contracts, a separate report shall be distributed
at the time each invoice is submitted for payment, |

b. The Procuring Contracting Officer (PCO) will assign the Contracting Officer’s Representative (COR) at
the time of order issuance. The COR will pre-certify invoices and execute the receiving report(s}), (Items 21 and 22
of the DD Form 250) required by this order as verification that the specified supplies have been delivered.

¢. The contractor shall submit DD Form 250 and invoices using the "Invoice 2-in-1" function within the
Wide Area WorkFlow system in accordance with DFARS 252.232-7003, Electronic Submission of Payment
Requests.

2. ORDER ACCOUNTING

a. Separate invoices shall be submitted for each individual CLIN monthly for payment and shall clearly
identify:

(1) Government order number.

(2) Period of performance.

(3) Amount due by CLIN:

- Labor CLINs — fixed man-month unit price extended for the actual number of man-

months provided for CLIN 0001 (and respective CLINs for each option year) and
ODC CLINs - itemized costs.

b. The contractor’s accounting system shall provide traceability of all cost reimbursable elements (e.g.
travel, matertal, other authorized direct costs) ordered by each program’s funding citation’s Accounting
Classification Reference Number, if required by the ordering office.

c. Under no circumstances will any invoice exceed: the period of performance or fixed man-month unit
price extended for the actual number of man-months provided under CLIN 0001 and respective option CLINSs; the
pertod of performance and; or the established cost ceiling under CLIN 0002 and respective option CLINSs.

d. The contractor shall submit DD Form 250 and invoices using the "Invoice 2-in-1" function within the
Wide Area WorkFlow system in accordance with DFARS 252,232-7003, Electronic Submission of Payment
Requests.

3. PAYMENT INSTRUCTIONS FOR MULTIPLE ACCOUNTING CLASSIFICATION CITATIONS

CLIN(8) under this order (and associated Option CLIN(s), may be funded by nultiple accounting classifications.
The Contractor shall segregate cost and submit vouchers as required by paragraph 2 above. The Defense Finance
and Accounting Service (DFAS) shall make payments from those Accounting Classification Record Numbers
(ACRNs) assigned to each CLIN as described herein, Payments by the payine office are to be made bv CLIN. from
the carliest available funds by fiscal vear as identified by ACRN.

4. PERIOD OF PERFORMANCE
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For the base period the period of performance for this task order is 12 months commencing from the effective date of
this order and 12 months for each option period, if exercised. Unless otherwise stated by the Contracting Oftficer,

any extension to the contractor’s GSA FSS Contract shall apply to this order, subsequent option exercise or Award
Term entitlement (see clause #11) when awarded pursuant to this Task Order.

S. REMITTANCE ADDRESS

Payment of invoices furnished by the Contractor shall be sent to the following address:

6. ACQUISITION OF FACILITIES

The term facilities include all general-purpose office equipment and automated data/information processing
equipment and software. Accordingly, the Contractor shall not purchase or lease facilities for the account of the
Government without the express permission of the Contracting Officer. Acquisition or lease of facilities, if approved
by the Contracting Officer, shall be provided at cost, applicable burdens applied, exclusive of prime Contractor
tee/profit of other profit centers or business units of the prime Contractor.

7. TRAVEL, TRAVEL COSTS, AND OTHER DIRECT COSTS

a. Travel. All contractor travel (non-local) under this contract (other than extended commuting travel as

defined under paragraph c. below) must be approved in advance in writing by the COR using MDA Form 110 (dated
March 2001).

b. Extended Commuting Travel.

(1) All contractor extended commuting travel under this contract must be approved by the
COR AND BY THE PCO using MDA Form 110 (dated March 2001) based on documentation from the contractor
showing that extended commuting travel is the most effective means of fulfilling the government’s requirements —
cost and other factors considered.

(2) Extended commuting travel may be authorized for up to 90 days at a time and must be
authorized in advance in writing using MDA Form 110 (dated March 2001).

c. Definition: Extended Commuting Travel — is travel that occurs regularly in the performance of this
contract where an individual or individuals travel back and forth from their normal place, or city of employment to
another location or locations over a 30 day (or longer) period.

3. DELIVERABLES

The contractor is required to complete a “Monthly Status Report (MSR)”, “Technical Status Report”, “Funds and
Labor Hour Expenditure Report” and other reports to the Contracting Officer IAW the attached DD Form 1423-1,
CDRL, Exhibit A and as specified in the SOW.

9. LOCATION OF PERFORMANCE

On-site work under CLIN 0001 (and respective CLINs for each option year) will be performed at MDA National
Capital Region (NCR) sites (currently Federal Office Building #2 (FOB2), Sequoia Plaza, and various locations in
Crystal City, Arlington, Virginia and the Suffolk Building, Fairfax, Virginia). Should off-site personnel be required
at a future date in the NCR, the following shall apply: Off-site personnel are expected to perform tasks from a
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contractor facility within a 30 minute one-way commute time from MDA Headquarters (FOB2) during rush hour by
car, regularly scheduled public transportation, or a regularly scheduled shuttle system (i.e. transportation not specific
or chargeable to this contract). Any proposed persommel place of performance outside the local NCR metropolitan
area must be explained/justified.

10. KEY STAFF

a. The Contractor shall notify and obtain the approval of the PCO and COR prior to making any
changes in key staff. If replacing key staff the Contractor shall adhere to the following: (1) replacement person’s
qualifications are equal to or better than the qualifications of the person being replaced as proposed and accepted at
the time of task order award; and (2} if adding personnel to fill newly added key staff positions, the added person’s
qualifications are equal to or better than the desired qualifications of this task order. Key Staff positions are
designated in Attachment 5 for proposal evaluation purposes.

b. Changes in key staff are deemed a request for change initiated by the contractor under this order in
accordance with FAR 52.243-1 Changes -Fixed-Price, Alternate III or FAR 52.243-3 Changes -Time-and-Materials
or Labor-Hours. Any contractor request for changes in key staff shall include cost and pricing data substantiating
either (1) a downward equitable adjustment to the order price or {2) why such an adjustment is not warranted. The
cost and pricing data will be submitted to the Contracting Officer only.

11, AWARD TERM

a. This order provides for a core performance time of 48 months consisting of a 12-month basic period and
three (3) pre-priced core option years. There is no guarantee the Government will continue performance beyond the
initial 12 month basic period. Based on the criteria in FAR 17.207, option years one through three may or may not
be exercised by the Contracting Officer. If all of option years one through three are exercised, the Award Term
Approving Official may authorize up fo three extensions beyond the core performance time, in the form of 12 month
“award term periods” on the basis of an integrated assessment of the quality of performance and market research.
Each of these award term periods carries a one year option period that may or may not be exercised by the
Contracting Officer. With the addition of these three award term periods and the option year following each award
term period, the maximum performance time under this order is ten (10) years. The contractor may eam award term
periods for sustained performance that exceeds a satisfactory level.

b. The contractor will be afforded the opportunity to adjust prices before each award term pertod and the
option year following each award term period IAW the “Award Term/Non-Core Option Year Price Adjustment”
clause in this order.

c. For award term entitlements, the contractor’s performance will be evaluated based on the Government
established Award Term Plan (Attachment 6). The schedule part of this clause reflects the timetable for evaluations
and award term decision points. The evaluation decision point i scheduled for completion no later than 90 days
following the end of the period being evaluated. If the Award Term Approving Official grants an award term, the
entitlement to that award term period will be issued in a modification to the order (contingent on availability of
funds, exercise of prior option years, and continued coverage of the contractor’s GSA schedule contract). Within 60
days prior to the end of each applicable award term period (if awarded), the Contracting Officer may exercise an
option year by issuing a unilateral modification to the order. Contract options are exercisable based on the criteria in
FAR 17.207 and are not covered by the award term plan in the task order.

Schedule of Award Term Evaluation Periods and Entitlement Periods

Core Performance Periods Non-Core Performance Periods
Contract | Option | option | option | A% | opion | A% | option | A" | optien
Ternm Term Term
Base Contract Contract Contract Contract. Contract Contract
Year 1l Year 2 Year 3 Year 4 Contract Year 6 Contract Year & Contract Year 10
Year 5 " Year7 Year 9 '
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Schedule of Award Term Evaluation Periods and Entitlement Periods

Core Performance Periods Non-Core Performance Periods
Contract Option Option Option %I‘ward Option &TE:HII Option ‘?fjﬁ Option
Base {Contract Contract Contract crm Contract Contract Contract
Year 1 Year 2 Year 3 Year 4 Contract Year 6 Contract Year 8 (ontract Year 10
Year 5 Year 7 Year 9
Eval for Eval for | Eval (1st 1st
information | information | Decision Award
only only Point) — ™1 Temm

Eval (2nd 2nd

Decision Award
Point)—p| Tenm
Eval (3rd 3rd

Decision Award
Pointy—™| Term

TFask
- Order
| Refresh

d. The contractor must achieve a higher than satisfactory evaluation score (IAW criteria set in the Award
Term Plan) for the evaluation period to be eligible for each award term. Practice or information evaluations may be
conducted near the end of the base year and option contract year 2. The first official evaluation period occurs in the

third year of the order if the prior option is exercised. Each subsequent evaluation covers a two-year increment
following the last evaluation.

e, The Award Term Plan is provided as Aitachment 6 under this order. The Contracting Officer may
unilaterally revise this Plan at any time prior to the start of each new award term period. The Award Term
Approving Official will designate a Performance Award Term Review Teamn. The team will review and assess
contractor performance against the evaluation criteria described in the Award Term Plan. Subsequent to each award
term determination by the Award Term Approving Official, the Contracting Officer will unilaterally grant each
individual “award term period” entitlement, if earned, by issuance of a modification to the order. Unless otherwise
stated, MDA’s rights to exercise the unilateral one-year option period that follows each award term period is
conveyed with and considered part of the award term entitlement. If the contractor opts not to perform an earned
award term period, written notice shall be given to the Contracting Officer no later than 120 days prior to the start of
the applicable award term period. This “opt out” right will also void the option year that accompanies the award
term period. The contractor is not allowed to “opt-out™ of a period designated as an “option”. The exercise of any
option when conveyed with an award term entitlement shall be the unilateral right of the Government.

f. If the contractor’s GSA schedule contract is due to expire during the period of performance of this order
and is not extended by GSA, this task order will expire at the end of whatever performance period is currently m
effect when the contractor’s GSA schedule contract ends. All task order unexercised/unawarded option and award
term periods will automatically become void. Cancellation of an award term arising from cancellation/expiration of
the GSA schedule (without renewal) will not entitle the contractor to any equitable adjustment or other
compensation.

g. Market research will be performed 120 days prior to the beginning of the option—contract year 6 to
refresh the order to reflect current market practices and ensure consistency with the GSA FSS8 and requirements
under the then current Federal Acquisition Regulations and Defense Federal Acquisition Regulations Supplement.

|
12. AWARD TERM/NON-CORE OPTION YEAR PRICE ADJUSTMENT !
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a. The price for award term periods, if earned, and non-core option years following the award term periods
(option years six, eight and ten), if exercised, will be determined prior to the start of each award term period (AW
this clause. For purposes of this clause, a non-core option period is defined to be the one-year option period that
accompanies each award term period.

b. It is agreed and understood that prices for the “award term” periods and the accompanying “non-core
option years” shall contain no less than the average (computed for ¢ach labor category over the core performance
period) of the hourly labor rate discounts from the published GSA schedule contract rates, by labor category, that
were agreed to in the “core” performance periods. Prices for the non-core option year following the award term
period will be established simultaneous with the pricing for respective award term period. The contractor shall
submit pricing for the award term period and option period, as explained above, no later than 120 days prior to the
start of the applicable award term period {even if the upcoming award term period is yet to be eamed, or the award
term decision has not yet been made). It is agreed and undersiood than in the event the coniractor elects not to
submit prices in whole or in part prior to the start of any award term period for the upcoming award term/option
period, the prices of the then current order period shall apply to both the upcoming award termn period and the
accompanying option period.

¢. The term “price” covers the unit price(s) and extended total price(s) stated for the contract line item(s) in
the order. It consists of the total of all labor line/subline items, added together, where the pricing was developed by
the contractor and agreed to by the Contracting Officer using the contractor’s individual GSA schedule contract
labor category howurly rates either proposed at the time of the task order or as agreed to in a subsequent task order
modification. If labor categories that were not covered in the previous order period are needed for the award term
period and are authorized for use by the Contracting Officer, the contractor shall propose hourly rates for labor

categories that are no higher than those rates published in its GSA Federal Supply Schedule contract current at that
time.

d. Regardless of increases in GSA hourly labor rates that are in effect under the GSA schedule contract at
the point of pricing the award term and non-core option periods, the maximum amount of the increase which will be
permitted for each unit price stated in the order for the award term period will be limited to a ceiling of ten percent
(10%) over the price of the performance period in effect at the time the pricing is submitted. Likewise, the unit price
for the accompanying non-core option is limited to a ceiling of ten percent {10%) over the unit price for submitted
for the award term,

e. Documentation to support the pricing. The contractor must provide documentation to support and
explain the proposed increase. This documentation will show how the discounted GSA schedule contract hourly
labor rates used in establishing the prices for the core periods were averaged for purposes of pricing the award term
and non-core option year. Then, the documentation must clearly show how this average was applied to individual
labor categories and staffing requirements to arrive at the unit price for the order. Unless otherwise agreed to by the
Contracting Officer, the same Labor Mix, Qualifications, and Rate Mix applicable to the then current period will be
used as the baseline for pricing the award term and accompanying non-core option year.,

13. GSA PRICE ADJUSTMENT

a. A price adjustment may be requested when upward adjustments need to be made to the unit prices stated
in this task order as a result of post task order-award increases to the contractor's GSA schedule contract labor rates.
Adjustments shall only be considered by the Contracting Officer if, after task order award, GSA approves a rate
increase for one or more labor categories performing the work under the order, and the new rate(s) are either higher
than the approved GSA rates for those categories that were in effect when the contractor originally calculated its task
order price proposal, or, (in the event that GSA had not yet approved rates for those categories when the task order
price proposal was developed), higher than the rates the contractor had projected that GSA would subsequently
approve for those categories. This adjustment shall only apply to the labor categories included in the task order and
must be supported by GSA-issued price increases to those labor categories for that task order option year that are
higher than the rates originally calculated by the contractor in its proposal.
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b. Onlv one (1) such adjustment request may be made during the core task order period (base and priced
options). This price adjustment is not retroactive. If the contractor elects to submit a request, it may cover changes
in pricing for both of or only one of the last two-priced option years in the core performance period.

¢. The pricing adjustment shall be submitted no later than 120 days before the first option year to which the
new prices would apply.

d. Ifthe contractor makes a request to adjust the monthly prices, the labor rates used in the changed
monthly prices will be discounted at no less than the same level (in percents) from the published GSA schedule labor
hour rates that were offered in the year(s) for which the adjustment is requested. Provided, that if the discount in the
year(s) that the adjustment is requested is less than the average of the discounts that were applicable to the labor
categories in all the years prior to the option year(s) for which the discount is requested then that average will be
used. For example if the contractor is requesting an adjustment for option year 3 and the discount for a labor
category rate used in the pricing of the task order in for option year 3 is 20 percent lower than the GSA schedule
contract rate in effect or estimated at the time of award, the 20 percent discount factor would be applied to the
revised GSA schedule labor rate for that category. That is, if the increased GSA labor rate is $100 per hour, the
hourly rate used in calculating the monthly unit price will be no more than $80 for that labor category. However, if
the average of the discounts from the GSA published labor rates for that category from the time of award through
option year 2 is more than 20%, then, that average percentage factor will be used for the labor category. This
maintaing the same percentage discount relationship between the task order prices and the (GSA contract rates
throughout the task order period. If a new rate has been negotiated with GSA and accepted but not published, the
new rate may be used if it will be effective prior to the start of the option year for which the adjustment is requested,
and if the contractor can provide supporting documentation to MDA that confirms that the GSA contracting officer
has approved the new rate.

e. The maximum amount of the increase that will be permitted for each unit price stated in the order will be
limited to a ceiling of ten percent (10%) over the original price.

f. The request for a pricing adjustment will identify the GSA schedule contract labor rates that apply to the
specific year (or if a new schedule contract is pending, the schedule contract labor rates and effective dates that have
been negotiated with GSA). The contractor will explain how the discount percentage limitation off the GSA rate for
each labor category was figured and applied to the higher proposed task order unit price.

14. CONTRACT MODIFICATION

In order for the Government to determine whether the price offered for any change to this order is fair and
reasonable, the Contractor shall provide supporting information to the extent required by the Contracting Officer, as
well as access to pertinent records as described under the version of the FAR 52.215-21 included in the GSA
Schedule contract.

15. CONTRACTOR ACCESS TO PLANNING, PROGRAMMING, BUDGETING, AND EXECUTION
(PPBE) DATA (OCT 2004)

a. In order to perform the requirements of this contract, the Contractor shall be required to receive, review,
analyze, and prepare (hereinafter shall be referred to as "process™) reports/data which contain Government Planning,
Programming, Budgeting and Execution (PPBE) data. However, the Missile Defense Agency is authorized to
release PPBE data to the Contractor only after compliance with the provisions of this clause has been met.
Additionally, the Contractor is also required to comply with the provisions of MDA Directive 7045.01, “Contractor
Access to Planning, Programming, Budgeting and Execution (PPBE) Data” where applicable.

b. The Prime Contractor shall provide the following information to the Contracting Officer within fifteen
(15) days from the date of this contract;

(1) Affiliates (parent company, subsidiaries, joint ventures, and partnerships, etc.):
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(a) Company's name and complete address;
(b) Affiliation; and
{c) Nature of the company's business.

(2} Agents, consultants, and subcontractors related to this contract:

(a) Company's name and complete address;
(b) Relationship; and
(c) Nature of the company's business.

The Contracting Officer shall be notified immediately in writing in the event of any changes in b (1) and (2)
above throughout the lifetime of this contract. With regard to competing on future MDA procurements, the
Contractor must abide by the organizational conflict of interest provisions of this contract,

¢. PPBE data is defined as: Current or future Planning, Programming, Budgeting and Execution (PPBE)
data regarding any activity relating to the MDA Program or any of its projects regardless of the funding source or
date of the document.

(1) Planning data defines the national military strategy; integrates the military forces necessary to
accomplish that sirategy; prioritizes the resources for effectively accomplishing the mission; and provides
decision options.

(2) Programming data reflects the systematic analysis of missions and objectives to be achieved,
altermative methods, and effective allocation of limifed resources.

(3) Budgeting data are detailed financial estimates of the MDA Program or any of its related
projects.

(4) Execution data relates to the recording of expenditures that document how the funds were
spent.

d. The following list of documents (which is exemplary but not all inclusive) obtained from DoD} Directive
7045.14, “The Planning, Programming and Budgeting System (PPBS),” May 22, 1984 and other sources are
considered PPBE documents:

(1) PLANNING

(a) Strategic Planning Guidance (SPG)

(b) Fiscal Guidance (when separate from SPG or Joint Planning Guidance)
(c) Directors’ Intent

(d) Technical Planning Guide

(2) PROGRAMMING

(a) Program Objective Memoranda (POM)

(b) Joint Programming Guidance (JPG)

(c) Future Year Defense Program (FYDP) documents (POM Defense Program,
Procurement & RDT&E Annexes)

(d) Program Change Proposals (PCPs}

(e) POM Issue Papers

() Proposed Program Reductions (Or Program Offsets)

(g) Tentative Issue Deciston Memoranda

(h) Program Decision Memoranda
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(3) BUDGETING

(a) Future Year Defense Program (FYDP) documents for September Budget Estimate
Submission (BES) & President's BES including Procurement (P-1}, RDT&E (R-1), &
Construction (C-1) Program Annexes

(b) Financial Control Board (FCB) Documentation

(c) Classified P-1, R-1, & C-1 Program Annexes

(d) Program Budget Decisions/Defense Management Review Decisions/Management
Inifiative Directives (MID)

(e) Reports Generated by the Comptroller Informnation System (CIS)

(f) Budget Change Proposals (BCPs) |

(4) EXECUTION

(a) DD Form 1414 Base for Reprogramming

(b) DD Form 1416 Report of Programs

(¢} Contract Award Reports

(d) DD COMP (M) 1002 Appropriation Status by Fiscal Year Program
(e} FCB Execution Review Documentation

e. The Contractor shall be responsible for informing its personnel (hereinafter includes persons employed
by the Contractor as an agent, consultant, or subcontractor) of the provisions of this clause and providing original
MDA PPBE certifications “PPBE Non-Disclosure Agreement “(MDA Form 099) attached to the Contracting Officer
within fifteen (15} days after the award of this contract. A “PPBE Non-Disclosure Agreement”™ shall be obtained

from each Contractor employee involved in the performance of this contract that requires access to such data. Each
individual shall be required to agree to:

(1) Read and comply with the applicable provisions of this clause, the non-disclosure agreement,
and the provisions of MDA Directive 7045.01.

(2) Handle PPBE data as for official use only.

(3) Ensure PPBE data entrusted to them will ONLY be used in accordance with applicable MDA
governing regulations, for the purpose for which it was provided, and within the scope of the Statement of Work.

(4) Not divulge PPBE data (obtained directly or indirectly in the performance of this contract
unless directed by the Contracting Officer) to any individual, except to Government personnel whom they know to
have a “need-to-know” and non-Government person(s) whom they know to have MDA PPBE authonzation. Even
though data becomes part of the public domain, contractor personnel are bound by the provisions of this clause not to
confirm or deny questions regarding PPRE data. Inquiries by unauthorized persons should be referred to the
Contracting Officer’s Representative or the Contracting Officer. (Verification of contractor personnel authorized
access to PPBE data can be obtained only from the Contracting Officer.)

(5) Not transport (by any medium), maintain, or process PPBE data outside a Government facility
unless the removal or preparation of such data at the facility is accomplished in accordance with a company's facility
plan approved by MDA, (Verification of MDA PPRE-approved contractor facilities and individuals can be obtained
from the Contracting Officer.) Authorization to transport PPBE data shall be provided by the Contracting Officer.

(6) Notify the Contracting Officer promptly if any non-Government person(s) or company(s)
requests access to PPBE data.
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f. The Contractor shall be responsible for immediately notifying the Contracting Officer in writing of any
changes in its personnel with access to PPBE data, such as departures, new eroployees, or employees who no longer
need access to such data under this contract, |

g. Contractor personnel who have been granted access to PPBE data shall process when possible, such data
in Government workspaces using equipment furnished by the Government. However, if a contractor anticipates
processing PPBE data in a Government facility on Contractor-owned equipment, prior written approval from the
Contracting Officer must be obtained. The Contractor's written request should describe the equipment being used
and a brief justification, After approval by the Contracting Officer, the request must be endorsed by the appropnate
MDA office before bringing the equipment into the facility:

(1) Information Systems Directorate - all ADP equipment.

(2) Resources Management Facilities Logistics Directorate - all other equipment, such as telefax
and reproduction machines, tables, chairs, and mobile and permanent white boards.

h, Processing PPBE data at the Contractor's facility shall be performed only when absolutely essential and
processing in Government workspaces is impractical. Prior to the processing of any such data outside of a
Government facility or removal of PPBE data from a Government facility, the Contractor shall submit a written plan
to the Contracting Officer outlining the procedures for maintaining and safeguarding such data at its facility. The
Contractor shall submit its own plan or a plan which meets the general requirements identified in MDA Directive
7045.01. The plan shall be approved in writing by the Contracting Officer prior to removal of any PPBE data from a
Government facility or the processing of any such data in the contractor's facility. A Contractor may submut a
separate plan for each of its facilities that need to maintain such data or one plan as long as any differences between
the procedures followed at each facility are clearly distinguishable in the plan. If an agent, consultant, or
subcontractor requires the processing of PPBE data at its facility(s), they also must submit a separate facility plan
through the prime Contractor for approval by the Contracting Officer.

NOTE: A plan is not required for Contractor personnel who have been given prior access to PPBE data to transport,
process, or maintain such data at a Government or an MDA-appreved contractor facility. (Verification of MDA
approved Contractor facilities and authorized personnel can be obtained only from the Contracting Officer.)

i, If the Contractor is not required to process PPBE data at its facility(s), the contractor shall inventory all
Government documents in its possession. The contractor shall notify the Contracting Officer in writing of such
documents and request the method of document disposal. If the requirement to process such data at the contractor's
facility(s) changes in the future, compliance with paragraph h above shall be required.

j. The Contractor shall provide training for all employees who require access to PPBE data on the proper
handling and disclosure of such data. The contractor shall be responsible for ensuring that persons in their
employment that have been granted access to PPBE data understand the consequences of divulging such data.
Revealing PPBE data to unauthorized persons may provide other companies with an unfair advantage in future
competitions or jeopardize national security interests.

k. In the event the Contractor or any of its employees, agents, subcontractor employees, or consultants fail
to comply with the provisions of this clause, such noncompliance shall be deemed a material breach of the contract
for which the Government reserves the right to terminate the contract for default and/or resort to such other rights
and remedies, as provided for under this contract or under Federal laws. Noncompliance with the provisions of this
clause may also adversely affect the evaluation of a Contractor's reliability in future acquisitions.

16.  ORGANIZATIONAL CONFLICT OF INTEREST (OCI)

a. Purpose: The primary purpose of this clause is to aid in ensuring that:
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(1) The Contractor’s objectivity and judgment are not biased because of its present, or currently
planned interests (financial, contractual, organizational, or otherwise) which relate to work under this contract;

(2) The Contractor does not obtain an unfair competitive advantage by virtue of its access to non-
public information regarding the Government's program plans and actual or anticipated resources; and

(3) The Contractor does not obtain any unfair competitive advantage by virtue of its access to
proprietary immformation belonging to others.

b. Scope: The restrictions described herein shall apply to performance or participation by the Contractor
and any of its affiliates or their successors in interest {(hereinafier collectively referred to as "Coniractor™) in the
activities covered by this clause as prime Contractor, subcontractor, co-sponsor, joint venturer, consultant, or in any
similar capacity. The term "proprietary information” for purposes of this clause is any information considered so
valuable by its owners that it is held secret by them and their licensees. Information furnished voluntarily by the
owner without limitations on its use, or which is available without restrictions from other sources, is not considered
proprietary.

(1) Maintenance of Objectivity: The Coniractor shall be ineligible to participate in any capacity in
coniracts, subcontracts, or proposals thereof (solicited or unsolicited) which stem directly from the Contractor's
performance of work under this contract, Furthermore, unless so directed in writing by the Contracting Officer, the
Contractor shall not perform any services under this contract on any of its own products or services, or the products
or services of another firm if the Contractor is, or has been, substantially involved in their development or marketing.
In addition, if the Contractor under this contract prepares a complete, or essentially complete, Statement of Work
(SOW), or other form of technical solutions, functions, requirements, or specifications document, to be used, directly
or indirectly, in competitive acquisitions, the Contractor shall be ineligible to perform or participate in any capacity
in any contractual effort which is based on such SOW or specifications. Nothing in this subparagraph shall preclude
the Contractor from competing for follow-on contracts involving the same or similar services based on such a SOW
or specification.

(2) Access To and Use of Government Information: If the Contractor, in the performance of this
contract, obtains access to information such as plans, policies, reports, studies, financial plans, or data which has not
been released or otherwise made available to the public, the Contractor agrees that without prior written approval of
the Contracting Officer, it shall not: {a) use such inforrnation for any private purpose unless the information has been
released or otherwise made available to the public, (b) compete for work based on such information for a period of
one year after the completion of this contract, or until such information is released or otherwise made available to the
public, whichever occurs first, {c)} submit an unsolicited proposal to the Government which is based on such
information until one (I} year after such information is released or otherwise made available to the public, or (d)
release such information unless such information has previously been released or otherwise made available to the
public by the Government,

(3) Access To and Protection of Proprictary Information: The Contractor agrees that, to the extent
it receives or is given access to proprictary data, trade secrets, or other confidential or privileged technical, business,
or financial information (hereinafter referred to as "proprictary data™) under this contract, it shall treat such
information in accordance with any restrictions imposed on such information. The Contractor further agrees to enter
into a written agreement for the protection of the proprietary data of others and to exercise diligent effort to protect
such proprietary data from unauthorized use or disclosure. In addition, the Contractor shall obtain from each
employee who has access to proprietary data under this contract, a written agreement which shall in substance
provide that such employee shall not, during his’her employment by the Contractor or thereafter, disclose to others or
use for their benefit, proprietary data received in connection with the work under this contract. The Contractor will
educate its employees regarding the philosophy of Part 9.505-4 of the Federal Acquisition Regulation so that they
will not use or disclose proprietary information or data generated or acquired in the performance of this contract
except as provided herein.
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c. Subcontracts: The Contractor shall include this or substantially the same clause, including this paragraph,
in consulting agreements and subcontracts of all tiers. The terms "Contract”, "Contractor”, and "Contracting
Officer” will be appropriately modified to preserve the Government's rights.

d. Representations and Disclosures:

(1) The Contractor represents that it has disclosed to the Contracting Officer, prior to award, all
facts relevant to the existence or potential existence of organizational conflict of interest as that term is used in FAR
Subpart 9.5. To facilitate disclosure and Contracting Officer approval, the Contractor shall complete an OCI
Analysis/Disclosure Form (Attachment 3) for each MDA, BMD, and BMD-related contract or subconiract.

(2} The Contractor represents that if it discovers an organizational conflict of interest or potential
conflict of interest after award, a prompt and full disclosure shall be made in writing to the Contracting Officer. This
disclosure shall include a description of the action the Contractor has taken or proposes to take in order to avoid or
mitigate such conflicts.

e. Remedies and Waiver:

(1) For breach of any of the above restrictions or for non-disclosure or misrepresentation of any
relevant facts required to be disclosed concerning this contract, the Governiment may terminate this coniract for
default, disqualify the Contractor for subsequent related contractual efforts, and pursue such other remedies as may
be permitted by law or this contract. If, however, in compliance with this clause, the Coniractor discovers and
promptly reports an organizational conflict of interest {or the potential thereof) subsequent to contract award, the
Contracting Officer may terminate this Contract for convenience if such termination is deemed to be in the best
interest of the Government.

(2) The parties recognize that this clause has potential effects which will survive the performance
of this contract and that it is impossible to foresee each circumstance to which it might be applied in the future.
Accordingly, the Contractor may at any time seek a waiver from the Director, MDA, (via the Contracting Officer) by
submitting a full written description of the requested waiver and the reasons in support thereof.

f. Modifications: Prior to contract modification, when the SOW is changed to add new work or the period
of performance is significantly increased, the Contracting Officer will request and the Contractor is required to

submit either an organizational conflict of interest disclosure or an update of the previously submitted disclosure or
representation,

17. PUBLIC RELEASE OF INFORMATION (JAN 2003)

a. The policies and procedures outlined herein apply te information submitted by the Contractor and his
subcontractors for approval for public release. Prior to public release, all information shall be cleared as shown in
the “Natioral Indusirial Security Program Operations Manual” (DoD) 5220.22-M).

b. All public information materials prepared by the Contractor shall be submitted to the MDA (see
paragraph e. below) for clearance prior to release. These materials include but are not limited to, technical papers,
and responses to news queries that relate to a Contractor's work under this contract.

c. However, once information has been cleared for public release, it does not have to be cleared again for
later use. The information shall be used in its originally cleared context.

d. The MDA Director for Commumnications is responsible for processing Contractor-originated matenal for
public release.

e. All material to be cleared shail be sent to:
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Office of the Secretary of Defense
Missile Defense Agency, MDA/DC
7100 Defense Pentagon
Washington, DC 20301-7100

Subcontractor proposed public releases shall be submitted for approval through the prime Contractor.

f. The Contractor shall submit the material proposed for public release to the above addressee by a letter of
transmittal which states; (1) to whom the material is to be released; (2) the desired date for public release; (3) that
the material has been reviewed and approved by officials of the Contractor, or the subcontractor, for public release;
{4) the contract number and the applicable COR.

g. Two (2) copies of each item, including written material, photographs, drawings, “dummy layouts” and
the like shall be submitted at least six (6) weeks in advance of the proposed release date.

h. The items submitted must be complete. Photographs shall have capiions.

i. Abbreviated materials or abstracts may be submitted if the intent is to determine the feasibility of going
further in preparing a complete paper for clearance. However, final approval for release or disclosure of the material
cannot be given on the basis of abstracis.

j. Outlines or rough drafts wiil not be cleared.

k. Materials submitted to MDA for release purposes shall be void of all Contractor logos or other
attributions to the Contractor.

18. ENABLING CLAUSE FOR BMD INTERFACE

a. It is anticipated that, during the performance of this contract, the Contractor will be required to support
Technical Interface/Integration Meetings (TIMS) with other BMD Contractors and other Government agencies. The

Contractor, as needed to protect the rights of the Coniractor and the Government, will negotiate appropriate OC1
clauses.

b. The Contractor agrees io cooperate with BMD Contractors by providing access to technical matters,
provided, however, the Contractor will not be required to provide proprietary information to non-Government
entities or personnel in the absence of a non-disclosure agreement between the Contractor and such entities.

¢. The Contractor further agrees to include a clause in each subcontract requiring compliance with the
response and access provisions of paragraph b. above, subject to coordination with the Contractor. This agreement
does not relieve the Contractor of its responsibility to manage its subcontracts effectively, nor is it intended to
establish privity of contract between the Government and such subcontractors,

d. Personnel from BMD Contractors or other Government agencies or Contractors are not authorized to
direct the Contractor in any manner.

e¢. This clause shall not prejudice the Contractor or its subcontractors from negotiating separate OCI
agreements with BMD Contractors; however, these agreements shall not restrict any of the Government's rights
established pursuant to this clause.

19. MDA VISIT AUTHORIZATION PROCEDURES

a. The Contractor shall submit all required visit clearances IAW the National Industrial Security Program
Operating Manual and will forward all visit requests, identifying the contract number, to:
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Office of the Secretary of Defense

Missile Defense Agency

7100 Defense Pentagon, MDA/SQC

Washington, D.C. 20301-7100

Phone No.: (703) 695-8048 FAX No.: (703) 693-1526

b. The COR is authorized to approve visit requests for the Contracting Officer.
20, SMALL BUSINESS PARTICIPATION REPORTING REQUIREMENT

a. In order to assist MDA in collecting information regarding small business participation in MDA
contracts and orders, the Contractor (regardless of whether a small or large business) shall submit the following
reports:

(1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be submitted
semiannually and at contract completion to the Director, Small Business, MDA. The report covers subcontract
award data related to this contract/order.

(2} Standard Form 295. Summary Subcontract Report. This report encompasses all of the contracts
with the awarding agency. It must be submuitted semi-annually to the Director, Small Business, MDA, If the
reporting activity is covered by a commercial plan, the reporting activity must report annually all subcontract awards
under that plan. All reports submitted at the close of each fiscal year (both individual and commercial plans) shall
include a breakout, in the Contractor's format, of subcontract awards, in whole dollars, to small disadvantaged
business concerns by North American Industry Classification System (NAICS) Industry Subsector.

b. Please annotate the method by which you plan to provide your submission.
(1) Electronic format through the following website: www.mdasmallbusiness.com

{(2)  Hardcopy mailed to:

Director, Small Business Missile Defense Agency (MDA/SB)
7100 Defense Pentagon
Washington, DC 20301-7100

21. FEDERAL ACQUISITION REGULATIONS REQUIREMENTS
The following FAR requirements are incorporated by reference:
FAR 52.204-2 Security Requirements (AUG 1996)
FAR 52.243.1 Changes —Fixed-Price (AUG 1987), Alternate III (APR 1984).
FAR 52.243-3 Changes —Time-and-Materials or Labor-Hours (SEP 2000).

22, DEFENSE FEDERAL ACQUISITION REGULATIONS SUPPLEMENT REQUIREMENTS
The following DFARS requirements are incorporated by reference:
252.204-7000 Disclosure Of Information (DEC 1991)
252.204-7005 Oral Attestation of Security Responsibilities (NOV 2001)
252.232.7003 Electronic Submission of Payment Requests (JAN 2004)
252.239-7016 Telecommunications Security Equipment, Devices, Techniques, And Services (DEC 1991)

23. RESERVED

24, CONTROL OF ACCESS TO MDA SPACES AND INFORMATION SYSTEMS/CONTRACTOR
EMPLOYEE OUT-PROCESSING (OCT 2004)

a. To maintain the security of the MDA spaces and information systems, the Contractor shall notify the
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COR in writing whenever a prime or subcontractor employee mncluded on the current Visit Authorization
Request/Letter discontinues support to this order. This requirement shall apply to both Contractor and employee
initiated termination of services and to temporary suspension of services longer than four weeks.

b. Upon notification, the COR will ensure that the Technical Area Security Officer/Office Security
Manager takes timely action to:

(1) Remove the employee from the current Visit Authorization Request/Letter;

{(2) Cancel the MDA badge, keycard and Pentagon Pass issued pursuant to the Visit Authorization
Request/Letter; and _

(3) Terminate the MDA LAN account/access privileges.

¢. The contractor shall identify the reason for and date of termination or expecied period of suspension and
submit the notification to the COR within five (5} working days prior to service discontinuation. For unplanned
termination or suspension of services exceeding four weeks, notification shall be made within one (1) working day
after terminatton/suspension action.

d. Prior to the departure of on-site contractor employees, the departing employee shall complete an out-
processing checklist for MDA on-site contractor employees as required by MDA Directive Number 5000.01, and
return the completed checklist (MDA Form 018, Attachment 13), with all required signatures, to the cognizant
Contracting Officer’s Representative (COR). The COR will provide the completed form to the Contracting Officer
to be retained in the official contract file by the Contracting Officer.

25. PRICE SAVINGS SHARE OPPORTUNITY

a. The Contractor is encouraged to propose contract/CLIN value reductions during the current performance
period (or upcoming option periods) for fixed price CLINs (and associated Option CLINs) under this contract. This
opportunity for reduction is based on a recognized improved understanding by the Contractor of the Government’s
requirement which may possibly result in a change to either the skill mix, the total man-vears required, or both,
without impacting this contract’s mission, deliveries and product output. The Contractor will fully support, at the
technical and cost/price level, the rationale for any proposed reduction. (Cost and pricing data will be submitted to
the Contracting Officer only.) In the event that the Government accepts the proposed reduction, or any part thereof,
the parties will share the savings on an 80/20 Government/Contractor share ratio (i.c. the CLIN price/unit price will
be reduced by eighty (80%) percent, with the remaining twenty (20%) percent retained in the price/unit price as the
Contractors savings share).

b. The Government is under no obligation to accept the Contractor’s proposed reduction.
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Exhibit’Attachment Table of Contents

DOCUMENT TYPE DESCRIPTION PAGES DATE
Exhibit A Missile Defense Agency/SE, Contract Data Requirements List, Exiibit A 13 27 Apr 05
Attachment 1 Statement of Work (SOW) 10 22 Apr 05
Government Furnished Inforration (GFI)-Government Furnished
Attachment 2 Equipment (GFE) and Other Direct Cost Limitations 1 27 Apr 05
Attachment 3 Organizational Conflict of Interest (OCI) Analysis Disclosure Form 2 08 Apr 05
Attachment 4 DD Form 254 Contract Security Classification Specification 17 27 Sep 05
Attachment 5 Labor Mix, Qualifications and Rates Matrix 2 22 Jul 05
Attachment 6 Award Term Plan 7 08 Apr 05
Attachment 7 Planning, Programming, Budgeting and Execution (PPBE) Non-Disclosure 5 08 Apr 05
Agreement
Attachment 8§ Management Plan 6 30 Sep 05
MDA Form (18 (Out-Processing Checklist for MDA On-5Site Contractor
+ + : . 22 Jul 05
Attachment 3 Employees in the National Capital Region) : Tu

NOTE: ATTACHMENT 5 AND ATTACHMENT 8 WILL BE PROVIDED ONLY TO THOSE
INDIVIDUALS WITH A PROPER NEED TO KNOW. PLEASE CONTACT MDA/CTS IF COPIES OF
THESE ATTACHMENTS ARE DESIRED.
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INTRODUCTICON

The Contract Data Requirements List (CDRL) is prepared in a word processing format to increase the
efficiency of electronic development and transmission. Block numbering and titles remain as used in the
DD Form 1423 as derived from Procedures for the Acquisition and Management of Technical Data, DoD
5010.12-M. -

APPLICABLE DOCUMENTS

DoD 5010.12-L, Acquisition Management Systems and Data Requirements Control List (AMSDL), Apr.
2001

DoDD 5230.24, Distribution Statements on Technical Documents, Mar. 18, 1987

SPECIAL INSTRUCTIONS

C.1 DATA ITEMS

The individual Data Item (D) requirements of this CDRL are provided at Appendix A. Listings of cross-
reference between contract reference citations and CDRL DIs are provided at Appendix B.

AUTHORITIES (BLOCK 4)

Dxata Item Descriptions {DIDs) entered in CDRL blocks 2 and 4 are selected from the Acquisition
Management Systems and Data Requirements Control List (AMSDL), DoD 5010.12-L. The application of
any DID tailoring is indicated by addition of the suffix "T" to the DID number entered in Block 4. Such
tailoring is accomplished to relax format requirements or conform the data requirement to thosc
requirements contamed in the Statement of Work (SOW),

APPROVAL (BLOCK §)

Selected data will require approval before their submission is considered final. The approving authority -
shall be the MDA/DTC Contracting Officer’s Representative (COR} as indicated by the first addressee
entry of Block 14.a. The use of “N/A” in Block 8 does not forfeit or otherwise affect the Government’s
right to consider unacceptable any submission of data that does not comply with the contract requirements.
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DATA DELIVERY DUE DATES {(BLOCKS 12 AND 13

Data will be considered delinquent when not physically arriving or electronically available at the
distribution destination on the date(s) specified. Unless otherwise indicated, references to “days” are
calendar days, |

SUPPLEMENTAL INFORMATION

DEFINITIONS OF ACRONYMS AND ABBREVIATIONS

DI Block Entry Definition

7 LT Letter of transmittal

8 N/A Not applicable

9 N/A Not applicable

10 ASREQ As required
SEMIA Semi-annually
ANNLY Annually
MTHLY Monthly

11 N/A Not applicable

13 xx DARP xx Days After Reporting Peried

14 LT Letter of transmittal

ADDRESSEE LIST

Bleck 14

Entry Complete Mailing Address

MDA/SE-COR Missile Defense Agency
MDA/SET, or ATTN: MDA/ SE
MDA/POC 7100 Defense Pentagon

Washington, DC 20301-7100

DTIC Defense Techmcal Information Center
ATTN: DTIC-FDAC
8725 John J. Kingman Road
Fort Belvoir, VA 22060-6218

BMD TIC BMD Technical Information Center
1755 Jefferson Davis Highway, Suite 708
Arlington, VA 22202




CONTRACT DATA REQUIREMENTS LIST Form Approved
(§ Data Hem) OME No. 1704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathenng and maintaining the data needed, and completing and Teviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of informalion, ncluding suggestions for reducing this burden, 1o Department of Defense, Washington Headquarters Services,
Directorate for Information Operations and Repors, 1215 Jefferson Davizs Highway, Suitc 1204, Arlington, VA 22202-4302, and 10 the Office of Management and
Budget, Paperwork Reduction Project {0704-0188), Washinglon, DC 20503, Please DO NOT RIETURN your form (o either of these addresses. Send completed form lo
the Governmenl 1ssuing Contracting Officer for the Contract/PR No. listed 1 Block E.

A, CONTRACT LINE I'TEM NO. B. EXHIBIT C. CATLOORY

0003, 4103, 0203, 0303 A TOE TM OTHER_ XX

D. SYSTEM/TEM | E. CONTRACT/PR. NO F. CONTRACTOR
Threat Syslems Enginecring Program 0006-05-F-00106

1. DATAITEM 2 TITLE O DATA ITEM ' 3. SUBTITLLE
NO.

ADO] Threat Documents | N/A
4. AUTHORITY Data Acquisition Document No.) | 5. CONTRACT REFERENCE 6. REQUIRING QFFICE
- Sce Block 16 SOW 5.2.1,5.2.2 MDA/SE

7.DD250REQ  |9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14, BISTRIBUTION
STATEMENT
REQUIRLD

| LT N/A ASREQ See Block 16 a. ADDRLSSEE h. COPIES
5. APP CODE 1. AS GF DATL 13. DATE OF SUBSEQUENT SUBMISSION | Draft Final
NiA N/A See Block 16 Reg | Repr
16. REMARKS MDASSE - COR 1 | {
MDA/CT LT
MDAMPOC — Data LT
MManagcr

| Block 4: The Data Ttem Description DEMISC-80508 is tajlored as follows: DID Block 6a: Distribution to the D'TIC is
not applicable; DID Seciion 10.1: Contractor data format is acceptable, providing that due consideration is given to
previously used formats of same or similar reporting for consistency of information presentation.

Blocks 12 and 13: Submission frequencics and dales will be dictated by the SOW tasks citing this data item. The threat

docurnents may mclude Adversary Capability Docurmnents which may need to be updated frequenily and the Adversary Dala
Package which is required for the development of BMDS block.

Blocks 14 and 15: A delivery shall be by electronic media om 2 recordable compact disc {CD) unless otherwise dirceted by
the Cemtracting Officer Representative.  Elcetronic {orm shall be compatible wilh existing MDA/SE word processing,

spreadsheet, and database applications.

15. TOTAL l o
1G. PREPARED RY H. DATE I. APPROVLD BY 1. DATE

Abe Bushra, MDA/SE April 27, 2005 Diane Knight, MDA/CTS April 27, 2005

DD Form 1423-1, JUN 90 Previous editions ure obsolete. | Page 3 of 12 Pages
1007183



CONTRACT DATA REQUIREMENTS LIST Form Approved
{f Daia Item) OMB No. 0704-0188

Pybhe reporting burden for this collection ol information is estimated 1o average 110 hours per response, including the time for reviewing instructions, scarching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information, Send comments regarding this burden estimate or
any ofher aspect of this collection of information, including suggestions for reducing (his burden, 1o Department of Defense, Washington Headquarters Services,
Birectorate for nformation Operations and Reports, 12135 Jelferson Davis Highway, Suite 1204, Arlingion, VA 22202-4302, and o the Office of Management and
Budget, Paperwork Reduction Project (0704-0188), Washinglon, DC 20503, Plasc DO NOT RETURN your form to either of these addresses. Send completed form to
Lhe Government issuing Contracting Qfficer for the Contract/PR No. histed in Block E.

A CONTRACT { INE ITEM NO. B. LXHIBIT C. CATEGORY
0003, 0103, 0203, 0303 A DR T™M. OTHER XX
D SYSTEM/ITEM |E. CONTRACT/PR. NO F. CONTRACTOR
Threat Sysiems Engincering Program HQOG06-05-F-0016
1. DATA ITEM 2. TITLE O DATA TTEM 3. SUBTITLE
NO.
AQO2 Technical Reporl - Study/Services N/A
4, AUTHORITY (Pata Acquisition Document Nev.) 5. CONTRACT REFERENCE 0. REQUIRING OFFICE
See Block 16 SOW 5.3.1.1,531.2,531.3,53.14,53.1.5 MDA/SE
7. DD 250 REQ 9. DIST 10, FREQUENCY 12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
STATEMUENT
REQUIRED
LT N/A ASRIE() Scc Block 16 a. ADDRISSEL b. COPILS
8. APP CODE 11. AS OF BATE 13. DATE OF SUBSEQUENT SUBMISSION Draft|  Final
N/A NAA See Block 16 Reg | Repr

16. REMARKS MDAJSE - COR 1 I {)
MDA/CTS LT
MDAPOC - LT

Block 4: Contractor data format is acceptable, providing that due consideration is given 1o

previously used formats of same or similar reporting for consistency of information presentation.

Blocks 12 and 13; Submission frequencics and dates will be dictated by the SOW tasks citing this dala 1tem.

Blocks 14 und 15: A delivery shall be by electronic media on & recordable compact disc (CD) unless otherwise dirceted by

the Contracting Officer Representative. Electromic form shall be compatible with existin g MIIA/SE word processing,

spreadsheel, and database or modeling and simulation applicatious.
15. TOTAL N I

O, PREPARLD BY II. DATE L. APPROVED BY J. DATE

Abe Bushra, MDA/SE April 27, 2005 [iane Knight, MDA/CTS April 27, 2005

DD Form 1423-1, JUN 90 Previous editions are obsolete. Page_4 of_12 Pages
1007183



CONTRACT DATA REQUIREMENTS LIST Form Approved
(I Dura Fem) OMB No., G764-0188

Public reporting burden for this cellection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, galhering and mainiaining the data necded, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this cellection of infurmation, including suggestions [ur reducing this burden, to Departmenl of Defense, Washingion Headquarters Services,
Directorate for Information Operations and Reports, 12135 Jefferson Davis Highway, Suite 1204, Arlinglon, VA 2220244302, and 1o the Cffice of Management and
Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503, Pkase X0 NOT RETLIRN your form to either of these addresses. Send completed form to
the Government issuing Contracting Officer for the Contract/PR No. listed in Block F.

A. CONTRACT LINE ITEM NGO, B. EXIIIBIT C. CATEGORY
0003, 0103, 0203, 0303 A TDr TM QOTHER__ XX

D. SYSTLEM/ATEM | ;. CONTRACT/PR. NO F. CONTRACTOR
Threat Systems Engineering Program (TSED HQO006-05-5-0016

1. DATA TTEM 2. TITLE OF DATA ITEM 3. SUBTITLLE
NO.

ADO3 TSEL Database Status Report N/A

4. AUTHORITY fData Acguisition Document No.) 5. CONTRACT REFERENCE &, REQUIRING OFFICE
See Block 16 SOW 5.3.2 MDA/SE

7. DD 250 REQ 8. DIST 10, FREQUENCY 12. DATL OF FIRST SUBMISSION | 4. DISTRIBUTION
STATEMENT

REQUIRED
LT M/A ASRKREQ Sec Block 16 a. ADDRESSER b. COPIES

3. APP CONDE 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBMISSION Pralt Final
N/A N/ A see Blogk 16 Rﬁg REPI'
16. REMARKS MDA/SE - COR 1 | | ]

MDA/CTS I.T
MDAPOC — Data LT
Manager

Block 4:  Contractor data format is acceptable, providing that due consideration is given o
previously uscd formats of same or similar reporting for consislency of information prescntation. Perform an independent

assessment of the MDA defense systems 10 develop and maintain countetmessure requirements to degrade MDA defense
syslerns functions,

Blocks 12 and 13: Submission frequencies and dates will be diciated by the SOW tasks citing this data item.

Blocks 14 and 15 A delivery shall be by elegtronic media on a recordablc cormpact disc (CD) unless otherwise directed by
the Cantracting Officer Representative. Electromic form shall be compatible with existing MDA/SL word processing,

spreadshect, and database or medeling and simulation applications.

15. TOTAL 1 1] 0

(. PREFPARED BY [l DATE 1. APPROVED BY J. DATE

Abe Bushra, MDA/SE April 27, 2005 Diane Knight, MDA/CTS Apnl 27, 2005

DD Form 1423-1, JUN 90 Previeus editions are obsolete, Page 5 of 12 Papes
074183



CONTRACT DATA REQUIREMENTS LIST Form Approved
(I Data Ttem} OMEB No. 0704-0188
Public reporting burden for this collection of'information is estirnated to average 110 hours per respense, including the time for reviewing instructions, searching cxisting
data sources, gathering and maniaining the data needed, and completing and reviewing the collection of informatien. Send comrments regarding this burden estimate or
any other aspect of this collection of infurmation, including suggestions for reducing this burden, to Department ol Delense, Washington Headquarters Services,
Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlinglom, VA 222024302, and to the Office of Management and

Budget, Paperwork Reduction Project {07(43188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send compleied form to
the Covernment issuing Contracting Officer for (he Contract/'PR No. listed in Block E.

A CONTRACT LINE TTEM NO. B, EXIIIBIT . CATEGORY
0303, 0103, 0203, 0303 A TDP _TM OTHER_ XX
D. SYSTEM/ITEM | L. CONTRACT/PR. NO F. CONTRACTOR
Threat Systerns Engineering Program 11Q0006-05-F-0016
1. DATA ITEM 2. TITLE OF DATA ITEM 3 SUBTITLE
NO.
A004 (Quick Reaction Analysis and Report - Study/Scrvices N/A
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFLERENCE 6. REQUIRING OFFICE
See Block 16 SOW 5.3.3.1, 5.3.3.2 ' MDA/SE
7. DD 253 REQ 9, DIST - 10. FREQUENCY 12. DATE QF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT N/A ASRIE) See Block 16 a. ADDRESSEE h. COPIES
8. APP CODE 11, AS OF DATE 13. DATE Q1" SUBSEQUENT SUBMISSION Draft Final
N/A N/A See Block 16 Reg | Repr

16. REMARKS MDAJSE - COIR I } {)
MDATS LT
MDA/PQOC — Data LT
Manager

Block 4: Contractor data format is acceptable, providing that due consideration is given Lo

previously used formats of same or similar reporting for congistency of information presentation.

Blocks 12 and 13: Submission frequencies and dates will be dictated by the SOW tasks citing this data item and MDA/SE.

locks 14 and 15! A delivery shall be by electronic media on a recordabie compact dise {CD) unless otherwise directed by the

Contracting Officer Representalive. Llectronic form shall be compatible with existing MDA/SE word processing,

spreadshect, and database applications.
15. TOTAL L

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

Abc Bushra, MDA/SE April 27, 2005 Diane Knight, MDA/CTS April 27, 2005

DD Form 1423-1, JUN 90 Previous editions are obsolete. Page 6 of 12 Pages
10077183




CONTRACT DATA REQUIREMENTS LIST Farm Approved
(1 Data Tem) OMB Neo. 1704-0188

Public reporting burden for this cellection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send commients regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defonse, Washington Headquarters Services,
Dircetorate for Information Operalions and Reports, 1215 Jelferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Managerrent and
Budget, Paporwoerk Reduction Project (0704-0188), Washington, DC 20303, Please DO NOT RETURN your form to either of these addresses. Send completed form to
the Government issying Contracting Officer for the Contract/PR No. lisled in Block L.

A, CONTRACT LINE ITEM NO. B. LXHIBIT C. CATEGORY
0003, 0103, 0203, 0303 A TDP TM_ OTHLER__ XX
D. SYSTEM/TEM | E. CONTRACT/PR. NO F. CONTRACTOR
Threat Syslems Enginecring Program HQRO006-05-F-0016
1. DATA TTEM 2. TITLE OF DATA ITEM 3. 8UBTITLE
NO.
ADOS TSEP Weelly Report N/A
4. AUTHORITY (Data Acguisition Document No ) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
Sec Block 16 SOW 5.0 (enfire section including subsections) MDA/SE
7. D0 250 REQ 9. DIST 10. FREQUENCY 12. DATLE OF FIRST SUBMISSION 14, DISTRIBUTION
STATEMENT
REQUIRED
LT N/A ASREQ See Block 16 2. ADDRESSEE b. COPIES
8. APP CODE 11. AS QF DATE 13. DATE OF SUBSEQUENT SUBMISSION Draft Final
N/A N/A See Block 16 Reg | Repre

16, REMARKS MDASSE - COR 1 1 0
MDA/CTS . LT
MDAMTOC — Dala LT
Manager

Block 4; Contractor data format is acceplable, providing that due consideration is given {o

previously used MDA/SE formats of same or similar reporting for consistency of information prescntation.

Blocks 12 and 13: Submigsion frequencies and dates will be diclated by the SOW tasks ciling this data item.

Blocks 14 and 15: A delivery shall be by electronic media on a recordable cormpact dise (CD) unless otherwise directed by

the Coniracting Officer Representative. Electronic form shall be compatible with cxisting MDA/DTC word pracessing,

spreadsheet, and dalabase applications.
15. TOTAL L

G. PREPARED 3Y H. DATE 1. APPROVED BY J. DATE

Abe Bushra, MDA/SE April 27, 2005 Trane Kniglht, MDA/CTS April 27, 2005

DD Form 1423-1, JUN 90 Previous editions are obsolete, ' Page 7 of 12 Pages
1007183



CONTRACT DATA REQUIREMENTS LIST
(F Data Iicin)

Form Approved
OMEB No. 0704-8188

Pubbic reporting burden for this collection of nlormation is estimated to average 110 hours per responsce, including the time for reviewing mstructions, scarching
existing data gources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden
estimate or any other aspect of this collection of information, including suggestions for teducing this burden, to Department of Defense, Washington Headquarters
Services, Directorate for Intormation Opérations and Reporis, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 222024302, ind o the Office of
Management and Budget, Paperwork Reduction Project (0704018R), Washmgton, DC 203503, Plase DO NOT RETURN your form to either of these addresses.
Send completed form 10 the Government issuing Contracting Officer for the Contract/PR No. listed in Block E.

A, CONTRACT LINE ITEM NO.

(303, 0103, 0203, 0303

B. EXIIBIT
A

. CATEGORY

TDP T

OTHER_ XX

D S¥YSTEM/TTEM

1. DATA ITEM
NO.

ADGH

Threal Systems Engineering Program {TSEP)

2. TITLE OF DATA ITEM

Conference Minutcs

|E. CONTRACT/PR. NO
TIQU006-05-F-0016

3. SUBTITLE

F. CONTRACTOR

Working Group Mectings

4. AUTHORITY (Data Acquiisition Document No.)

3, CONTRACT REFERENCE

6. REQUIRING OFFICE

DEADMN-81250A/T, Oct. 1993 SOW 5.3.4 MDA/SE
7. DD 250 REG 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED |
LT ASREQ . Sce Block 16 a. ADDRESSEE b. COPIES
8. APP CODE N/A {1. AS OF DATE 13, DATE. OF SUBSEQUENT Draft |  Final
SUBMISSION
N/A N/A Sce Block 16 Reg | Repra
16. REMARKS MDASSE - COR ] ] 0
MDACTS LT | O
MDA/POC — Data LT
Manager
Block 3: Suppert working group meetings and prowide draft minutes.
Blocks 12 and 13: Submission frequencies and dates will be dictated by ihe SOW tasks citing this data item.
Blocks 14 and 15: A delivery shall be by electronic media on a recordable compact disc (CD) unless otherwise
directed by the Contracting Officer Represeniative. Electronic form shall be compatible with existing MDA/SE ward
processing, spreadsheet, and database applications.
15, TOTAL L] 1[0

(. PREPARED BY

Abe Bushra, MDA/SE

H. DATE
April 27, 2005

I APPROVLED BY
Diane Knight, MDAXCTS

1. DATE

DD Form 1423-1, JUN 20
10317/183

Previouy editions are obsolete.

Apnl 27, 2003

Page 8§ of 12 Paguﬁ




CONTRACT DATA REQUIREMENTS LIST Form Approved
(! Data Itemn) OMBE No. 0704-0188

Pubhe reporting burden for this collection of inlormation is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send commenis regarding this burden
eshmate or any other aspect of this collection of mformation, including suggestions for reducing this burden, o Deparlment of Defense, Washington Headquarters
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1. INTRODUCTION

This Statement of Work (SOW) describes the Threat Systems Engineering Program {TSEP)
requirements of the Missile Defense Agency System Engineering and Integration Deputaie

(MDA/SE), Threat Systems Engineering Directorate (MDA/SET).

2. BACKGOUND

2.1 Within the Department of Defense, MDA is responsible for managing, directing, and
executing the acquisition of the Ballistic Missile Defense System (BMDS). The Director,
MDA provided his vision for agency direction based on the following five pillars:

Complete development, fielding, and transition to alert of Block 2004
Provide war fighter support and sustainment for BMDS

Develop a totally integrated BMDS for Block 2006 and beyond

Conduct an increasingly complex integrated test program concurrent with
operations

e Build a robust international foundation for missile defense

2.2 To accomplish this mission, MDA/SE employs an evolutionary, capabilities-based
approach (reference 1) to develop and evaluate the evolving BMDS capabilities using
adversary capabilities based on physics and engineering analysis as opposed to merely
using intelligence community assessments. Traditionally, assessing the capability of an
adversary has been the mission of the intelligence community (IC). The IC publishes
documents such as the threat missile reference document, assessment reports, and other
specific missile design documents that relate the capability of a given adversary to design,
test, produce, and deploy missile systems. Ballistic Missile Defense System (BMDS)
developers use the information in these documents to build missile defense systems.
Invariably, the IC assessments culminate with an engineering representation of “specific
mussile design(s)” associated with a specific country. The problem with most of such
representations 1s that they are point designs — i.e. they represent one operating point of a
missile. Defense system designs that are based on point designs do not perform
consistently as intended under a wide range of operating conditions, Consequently, MDA
has been using a parametric approach to define adversary capability.

2.3 Using parametric approach TSEP defines representative threats and threat parameters for
the overarching capability of the BMDS and for a specific block of BMDS evolution. The
bounds for the threat parameters are based on physics, engineering, and assessments by the
intelligence community, TSEP uses intelligence community threat assessments, conceptual
threat systems, as well as critical BMDS performance parameters to develop and bound
threat system parameter space as well threat vignettes and other threat data packages to
support BMDS performance analysis and assessments.

- 2 -
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2.4 MDA/SET is responsible for the development and maintenance of the capabilities-based
engineering threat that supports BMDS design, development, analysis, war-gaming,
assessment, and test activities. The TSEP mission has five distinct, but related aspects:

a. Identify and characterize technically feasible missile threat capabilities, systems, and
countermeasures

b. Develop baseline scenarios reflecting the application of threat systems to support

design, development, and testing of the BMDS.

Model and simulate threat systems to support MDA systems analyses.

Serve as the “independent Adversary Engineering Team” assisting MDA in

developing and understanding risks associated with threat and threat variations.

e. Document and provide common threat definition to defense system developers to
assist them in designing systems that will be robust in the face of threat vanability.

A 0

3. SCOPE

This statement of work defines the effort required for conducting threat systems enginecring to
support the development of the Ballistic Missile Defense System. The scope of the work effort
shall include technical analyses, detailed engineering and studies of threat systems and associated
countermeasures, and development and maintenance of technical databases and adversary threat
mussile documents and Block-specific threat data packages. The TSEP work effort also includes
interfacing and close coordination with organizations internal to MDA as well as external
organizations such us the DoD Intelligence Community. Current intelligence analyses and
projections to support this process are provided by the Intelligence Community through MDA’s
Security and Intelligence Directorate. The TSEP goes beyond intelligence estimates and
conducts detailed engineering and analyses of possible threat systems and capabilities, including
countermeasures (CM), to support the overall MDA systems engineering process. The focus of
this statement of work is on threat systems engineering in support of the TSEP, not intelligence
collection or analysis,

4. CLEARANCE REQUIREMENTS

4.1 To satisfactorily perform this work, the contractor will have to be able to: 1)} receive and
generate classified materials at the Top Secret level; 2) fabricate, modify, or store classified
hardware; 3) be authorized to use the services of the Defense Technical Information Center
(DTIC) or other secondary distribution centers; 4) obtain and maintain a COMSEC
account; 5) develop and executive appropriate Operation Security (OPSEC) requairements;
and 6) use a STU-III/STE with the ability to encrypt external communication and restrict
access to the contractor’s unclassified LAN. Seven personnel, including the program
manager, requiring a TS clearance must be cleared on contract award date.
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4.2 Contractor will also require access to the following information types: 1) Restricted Data,
2) Critical Nuclear Weapon Design Information; 3) Formerly Restricted Data; 4)
Intelligence Information (Sensitive Compartmented Information (SCI) and Non-SCI); 5)
NATO Information; 6) Foreign Government Information; 7) For Official Use Only
(FOUOQ) information; 8) Special Access Program related information and 9) unclassified
controlled information,

5. REQUIREMENTS

5.1 GENERAL

The contractor shall provide personnel, facilities, and resources appropriate for the
efficient and cost effective support of the requirements described below.

52 PROGRAM MANAGEMENT

5.2.1 The contractor shall implement a disciplined management process to develop threat
related documents such as, the Adversary Capability Document (ACD) and Block
specific Adversary Data Packages (ADP). The contractor shall assume the responsibility
to coordinate, collect, review, and organize the contributions and input from other MDA
executing agencies that are collectively responsible for development of threat documents.
Additionally, the contractor shall be partly responsible for developing contents as well as
production and distribution of threat documents on the direction of the MDA/SE.

5.2.2 The contractor shall coordinate the threat documents within MDA/SE as well as other
MDA organizations to ensure timely input and consistency with other system engineering
related documents, such the Test Bed Description Document (TBDD) and Block-specific
Test Bed System Specification (TBSS).

5.2.3 The contractor shall be responsible for the maintenance, configuration, and data
management of the threat documents.

5.3 DETAIL TASKS
5.3.1 ADVERSARY ENGINEERING

5.3.1.1 The contractor shall provide threat systems, associated countermeasures, and scenarios
for use in the analysis of BMDS and/or Elements. If threat systems and associated
countermeasures are not readily available, the contractor shall either develop or
coordinate the development of threat missile data with other MDA executing agencies
to ensure timely support to the BMDS analysis.
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5.3.1.2 The contractor shall provide modeling and simulation expertise of adversary ballistic
missiles, to include designs of representative ballistic missiles and associated a) s1x-
degree freedom trajectories, b) IR and RF signatures for all phases including plume, and
¢) countermeasures and debris characterizations. The representative ballistic missiles
may be either intelligence-based or conceptual. These trajectories will be used as input
to support BMDS capability development and evaluation and may need to be different
data formats for use by different BMDS and Element specific modeling and simulation
tools. The contractor shall also conduct threat data, as well as missile system
engineering and integration related analysis to support the development of conceptual
missile systems and associated countermeasures.

5.3.1.3 The contractor shall develop threat vigneties, as needed, to support Block specific
system analysis. The vignettes are expected to include launch and impact points, raid
sizes, ranges, countermeasures, and reference sources to the threat and countermeasures.

5.3.1.4 The contractor shall develop a thorough understanding of ballistic missile defense
architectures, systems, subsystems, and components functionality as well as
performance parameters.

5.3.1.5 The contractor shall perform BMDS susceptibility analysis, develop countermeasure
concepts, design countermeasure suites and assess criticality of countermeasure
concepts, suites and approaches.

5.3.2 MAINTENANCE OF THREAT SYSTEMS ENGINEERING LIBRARY (TSEL)

The contractor shall be responsible for management and maintenance of the TSEL. The
contractor shall maintain, update, and electronically archive threat and countermeasure related
data using the TSEL. The TSEL currently is composed of a PC based hardware and software
operating in a Microsoft Windows environment. Satellite Tool Kit (STK), including attitude and
coverage modules, and about 70 Giga Bytes of threat documents in electronic format will be
provided to the contractor as GFI.

5.3.3 THREAT ANALYSIS

5.3.3.1 The contractor shall provide short-notice, threat and countermeasures engineering
expertise to analyze the performance sensitivities of BMDS to variations in the threat.
The contractor shall ensure timely coordination of analysis with BMDS developers, the
threat engineering community, and other MDA executing agencies.

5.3.3.2 The contractor shall be responsible for the planning and execution of the threat analysis,
documentation, and dissemination of the results. The contractor will also provide threat
engineering support in a collaborative effort with the system developer(s) to develop
risk handling and mitigation options.
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5.3.4 THREAT SYSTEMS ENGINEERING TECHNICAL EXCHANGE

The Contractor shall maintain technical and administrative points of contact for timely and
effective threat-related technical exchange with relevant national agencies, laboratories,

FFRDCs, and international organizations, The Contractor shall support technical discussions
involving threat ballistic missiles and countermeasures as required to maintain and disseminate
up-to-date knowledge of potential adversary capabilitics. The Contractor shall participate in
panel discussions related to their specific areas of expertise. The Contractor shall prepare,
administer, conduct, and document technical interchange meetings and provide support materials

as required by MDA, MDA Threat Systems Engineering anticipates up to four (4) meetings per
year.

6. REFERENCE DOCUMENTS

1. Capability-Based Acquisition; White Paper; Mr. Terry Little, MDA/DX, February 4,
2005.
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GOVERNMENT FURNISHED INFORMATION/GOVERNMENT FURNISHED EQUIFMENT AND
OTHER DIRECT COST LIMITATIONS

GOVERNMENT FURNISHED INFORMATION

1. Access to PPBE Information: TBD

2. Access to information of other contractors: (To be provided by CT)
3. About 70 Giga Bytes of threat documents.

4. Satellite Took Kit, including attitude and coverage modutes, CAD/CAM.

GOVERNMENT FURNISHED EQUIPMENT

1. Number of On Site Work Stations (including Computers): 1
2. Number of Off Site Work Stations (including Computers): 0
3. GFE: DVD burner

OTHER DIRECT COSTS

1. Non-Local Travel

Anticipated Destination Anticipated Frequency
TBD TBD

2. Other Costs: As authorized by the COR.
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OCI ANALYSIS/DISCLOSURE FORM
1. Contract Number 2. Program Title
HQO0006-05-F-0016 Threat Systems Engineering Program (TSEP} Suppott Services
3. Contractor Name and Address 4. Telephone Number and POC
Schafer Corporation 078/256-2070 x1331 John Rudd

3. Type of work to be performed under this solicitation:

(a) Providing Systems Engineering and Technical Direction { )
(b) Preparing Specifications or Work Statements ( )
(c) Providing Technical Evaluation or Advisory & Assistance Services { X)

Other MDA or BMD- 6. Contract Number and Program Title
related work requiring
analysis and
determination:

7. Brief Summary/Description of work performed under Block 6 action:

8. Relationship between requivements of Block 1 action and work performed under Block 6 action (If None, State Why):

9. Offeror/Contractor OCI Evaluation and Assessment (If either answer is yes, attach a copy of the SOW and complete
Block 10):

(a) Does Actual OClI exist? ( ) Yes ( ) No
(b) Does Potential OCI exist? ( ) Yes( ) Ne

10. Summary of actual/potential OCI, including actions planned to avoid, neutralize, or mitigate conflict or potential

conflict:

11. Typed Name of Responsible Official 12. Signature 13. Date
14, Typed Name of Contracting Officer 13. Approval Signature 16. Date
Diane L. Knight
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INSTRUCTIONS FOR COMPLETING OCI ANALYSIS/DISCLOSURE FORM

Blocks 3 and 4: Self-explanatory.

Block 6: Fill in the number and the short, official title by which the contract or subcontract
requiring analysis and determination is formally known. This is work that has already been

awarded, is being performed by your company, and requires a comparison with that work
described 1n Blocks 1-5.

NOTE: One OCI Analysis/Disclosure Form shall be submitted for EACH BMD or BMD-
related contract or subcontract currently being performed.

Block 7: Provide a brief, but specific, narrative summary of the SOW and work performed on the
contract or subcontract listed in Block 6, including the period of performance and the value.

Block 8: Provide a brief, but specific, narrative summary of ANY relationship between the work
to be performed under the action listed in Block 1 and the previous work performed under the
action listed in Block 6. Please be as specific as possible by citing the specific REP/SOW
paragraph where possible.

Block 9; Place an "X" in the appropriate ( ) for your responses.

Block 10: If you answer yes either to 9(a) or to 9(b), provide a summary of the actual or potential
OCL

Blocks 11. 12. and 13; Provide the name of your company official with responsibility for and/or
authority to discuss and commit the company on matiers relating to OClI issues. That official
should then sign and date cach form.
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AWARD TERM PLAN

1.0 INTRODUCTION

This Award Term Plan (hereinafter referred to as the “Plan”) serves as the charter which will be used to
evaluate the contractor's performance of work required by this contract and to determine whether the performance
award term (hereinafter referred to as the “award term option” or “term™) will be granted. MDA requires top-level
performance to meet program requirements. Hence, this performance plan is designed to provide an additional
incentive to the contractor for outstanding quality performance that will benefit MDA.

The intent of this plan is to establish procedures for the evaluation of contractor performance by furnishing
guidelines and procedures for: (1) evaluating the contractor's performance during evaluation periods as referenced in
paragraph 6.2 and the order; and (2) furnishing sufficient data to enable the Award Term Approving Official to
determine whether the award term will be granted.

2.0 GENERAL

Through this plan, MDA secks to provide additional incentives for the contractor to perform at a level
MDA considers better than satisfactory. The award term will onlv be exercised if overall performance is evaluated
at a level greater than satisfactory in meetine contractual requirements. The factors for this determination are set
forth in paragraph 6.1.

3.0 PURPOSE

This plan and the specific contract provisions shall serve as a guide to MDA personnel directly involved in
the evaluations of coniractor performance.

4.0 OBJECTIVES

The objective of this performance award term feature is to incentivize contractor performance in the areas

delineated in paragraph 6.1. Therefore, the contractor should emphasize these areas in its performance of this
contract.

5.0 PERFORMANCE AWARD TERM REVIEW TEAM
5.1 Organization
The organization of the Team is described in the following paragraphs.

5.1.1 Award Term Approving Official. The Award Term Approving Official is a MDA
Deputy, Director of the organization requiring the contractor support. The Deputy or Director may appeint another
individual to perform thig function for their organization.

5.1.2 Performance Award Terin Review Team. The Award Term Approving Official will
appoint a Team to assist in evaluating the contractor's performance. If warranted by the size or complexity of the
contract, the Award Term Approving Official may appoint a Chairman to the Team or the Award Term Approving
Official may serve as the Chairman, The team members will ensure a fair and accurate assessment of the
contractor's performance for the period being evaluated. The Team Chairman may also use non-voting advisors as
necessary.

5.2 Duties of the Team.

The duties of the Team are as follows:

5.2.1 Tmplement the plan and propose timely modifications to the Plan if required, throughout the
period of contract performance,




04/08/05 Attachment 06
HQ0006-05-F-0016

5.2.2 Evaluafe contractor performance for each performance evaluation period.

5.2.3 Prepare and submit to the Award Term Approving Official a written evaluation of the
contractor's performance,

5.3 Responsibilities.

5.3.1 Award Term Approving Official. Approves the award term plan and the evaluation
factors and scoring methodology. Approves the composition of the Team. Determines the contractor pertormance
rating and whether the award term period will be granted based on the factors of the plan. Advises the contractor in
writing of annual evaluation results and award term decision and documents the basis for the decision.

532 Team Chairman. Structures the Team membership to provide representation that
reflects all appropriate aspects of contract performance and provides membership to adequately assess contractor
performance for the period being evaluated. Conducts the evaluation under this plan. Schedules Team meetings and
serves as a recorder at these meetings., Leads the team in developing a consensus evaluation and in resolving
significant differences in ratings. Provides brief summary documentation for the Award Term Approving Official.

May provide feedback to the contractor in order to focus the contractor on areas that would lead to improved
performance in subsequent periods.

3.3.3  Performance Award Term Review Team. Monitors and evaluates contractor
performance for the period under consideration, utilizing the factors set forth in the plan. Makes written evaluations,
completes the evaluation worksheets (Award Term Evaluation Form- see attachment) and formulates award term
recommendations. Briefs the Award Term Approving Official on evaluations, when requested, and provides
supporting data/documentation to support the assessment of performance. Prepares the evaluation report and
accompanying narrative justification, Identifies potential improvement areas and areas of emphasis for the next
succeeding evaluation period to the Team Chairman for later contractor debriefing.

5.3.4 Contracting Officer. Prepares and distributes contract modifications awarding the term
authorized by the Award Term Approving Official. Maintains term: documentation as part of the official order file.
Retains historical files and other documentation relating to term matters for the contract.

6.0 PERFORMANCE EVALUATION AND FACTORS

MDA shail evaluate the contractor's performance in achieving contract requirements for the term periods
using the evaluation factors below (as applicable). MDA may notify the contractor of areas where emphasis should
be placed for an upcoming period,

6.1 Evaluation Factors and Scoring

The contractor's performance will be evaluated on the basis of factors with subjective rating criteria. (The
following evaluation factors and rating criteria are an example and may be used with most orders——award term
approving officials may tailor and add as applicable). An evaluation rating of “excellent” and “outstanding” shall
only be given when the contractor’s performance exceeds satisfactory:

RESPONSIVENESS

Outstanding: Totally responsive, flexible, and proactive to changes in direction and adapting resources to
successfully deal with the changes. Project organization consistently assures on time or early responses
to all deadlines. No adverse effect on productivity, performance or delivery.

Excellent: Very responsive and flexible to changes in direction and adapting resources to successfully deal with
the changes. Project organization assures on time respounses to short fuse deadlines in almost all cases.
Rarely is there an adverse effect on productivity, performance or delivery.

Satisfactory: Met contract requirements. Adjusts easily to changes on many occasions. Little adverse effect on
productivity, performance, or delivery,
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Marginal: Meets contract requirements, generally. Occasional delays or difficulty in meetmg suspenses.
Overall responsiveness could be improved.
Unsatisfactory: Does not meet coniract requirements.

COMPLIANCE WITH MILESTONES/DELIVERABLES

Outstanding: Impeccable record in meeting milestone/due dates, all of which are completed early, unless
otherwise directed by MDA,

Excellent: Exemplary record in meeting milestone/due dates, many of which are completed eatly.

Satisfactory: Met requirements. Schedule problems are usually identified in time for corrective action;
milestones/due dates are almost always achieved and instances where they are not are of minor impact.

Marginal: Meets contract requirements generally, but some work may be late or need to be redone.

Unsatisfactory: Does not meet contract requirements.

CONTRACT MANAGEMENT, REPORTING, AND SUPERVISION OF RESOURCES

Outstanding: Provides extraordinarily motivated, competent, and professional personnel. Positive attitudes.
Strong teamwork. Personnel need virtually no supervision and are highly proficient in their work. The
contractor anticipates and plans for problem areas. Minimal personnel turmover. Resources are replaced,
when necessary, without impacting workload or mission activities. Exceptionally formatted and complete
reports are submitted in a timely and accurate manner, Team leads under a BPA team assemble a highly
organized and successful team in which the members provide MDA with all needed skills and the
members demonstrate strong skills and teamwork.

Excellent: Highly talented workforce that displays high motivation and successful teamwork. Personnel are
competent and training is provided to upgrade or improve skills. Reports are of high quality and
completeness. Efficient recruitment and personnel management. Supervision ensures quality
performuance, teamwork, and work efficiency,

Satisfactory: Met requirements. Commmnicative and capable management. Oversees activities in a very
competent and professional manner, Direction of subcontractors or consultants meets and in some
instances exceeds all requirements of the contract. Reports are thorough, accurate, self-explanatory and
meet MDA expectations.

Marginal: Meets contract requirement generally, but occasional delays or mission impact occurs due to lack of
communication, proficiency, high turnover, delays in replacmg personnel or lack of supervision. Reports
do not always meet expectations.

Unsatisfactory: Does not meet contract requirements,

UALITY

Outstanding: Deliverables, products, services and other performance output almost always significantly
exceed MDA needs and expectations. Quality consistently exceeds an acceptable level, in a way that is of
great importance to MDA. Contractor is extremely dependable, work/products almost always exceed
contract requirements or specifications. Contractor never delivers inaccurate or unsatisfactory goods or
services, contractor demonstrates very high level of dedication and ability. Provides innovative soluttons.

Excellent: Deliverables, products, services and other performance output consistently exceed MDA needs or
expectations, Quality exceeds an acceptable level to a significant degree, contractor is highly dependable,
work/products frequently exceed contract requirements or specifications. Contractor never delivers
inaccurate or unsatisfactory goods or services. Highly professional products.

Satisfactory: Met requirements. Deliverables, products, services or other performance output meet and
sometimes exceed MDA needs and expectations, quality is above an acceptable level, output is very
dependable, work is completed according o contract requirements and specifications and sometimes
exceeds it. Output contains few, if any, non-conformances. Areas of inaccurate work or unsatisfactory
results are minor and do not have a significant adverse impact on MDA mission.

Marginal: Meets contract requirements generally, but some lack the professional work that MDA expects

Unsatisfactory: Does not meet contract requirements,

COMMITMENT TO SMALL BUSINESS/DISADVANTAGED BUSINESS PROGRAMS:
Outstanding: Exceeded all proposed and planned commitments

Excellent: Exceeded some proposed and planned commitments and achieved those that were not exceeded.
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Satisfactory: Met all commitments or did not meet some planned commitments but demonstrated acceptable
efforts to support small business programs

Marginal: Met some commitments but did not demonstrate adequate efforts to achieve all planned
conmmtments

Unsatisfactory: Did not meet any commitments and failed to show adequate efforts to meet the planned
commitinents

COST MANAGEMENT ({APPLICABLE TO LABOR HOUR AND TIME AND MATERIAL
ORDERS/CLINS) AND LABOR HOUR EFFICIENCY

Outstanding: Cost controls are highly effective and congistently result in considerable savings. Costs are
always below estimates and there are no cost overruns unless directed by MDA due to factors beyond
contractor control.

Labor Hour variances by labor category show exceptional management of labor mix and delivery of
agreed skill sets. Variances are explained in a manner that shows benefit to the Government. Price
requests for award term and option years are submitted with extremely clear documentation.

Excellent: Cost controls are highly effective and result in considerable savings on occasion. Costs are usually
below estimates and there are no cost overnins unless directed by MDA due to factors beyond conitractor
control.

Labor hour variances by labor category show effective management of labor mix and delivery of hours.
Variances are effectively managed and explained. Documentation for pricing in award term and option
years, if applicable, are submitted without errors or omissions.

Satisfactory: Costs are in accordance with estimates and there are no cost overruns, unless directed by MDA
due to factors beyond contractor control. There are initiatives and tools in place to facilitate cost control.
Labor hour variances show delivery of labor hours and skill sets in accordance with the agreed labor,
qualifications and rates matrix. Documentation for pricing in award term and option years, if applicable,
adequately supports the request(s) without requests for clarification and follow-up.

Marginal: Meets contract requirements, generally but it appears some projects could have been performed
more efficiently with fewer labor hours or lower scaled labor categones
Labor hour variances include many negative variances that are inadequately explained and that show a
considerable lack of control of labor mix or neglect in meeting the requirements of the agreed labor,
qualification, and rates matrix.

- Unsatisfactory: Does not meet contract requirements.

6.2. Scoring for Award Term Eligibility:

To be eligible for the award term entitlement, the evaluation team’s consensus scoring as discussed in Step 2 of Para
7 shall result in a score of excellent or higher in 4 of the 6 evaluation factors. This eligibility score may be raised
after the basic year in recognition that efforts to start and transition into the contract may result in a lower score in
the first year. If any individual factor is scored Marginal or lower, the contractor will not be eligible for the award
term.

(If more evaluation factors are added in future periods, the plan will be revised accordingly—the contractor must
earn higher than satisfactory scores on the majority of evaluation factors).

6.3 Performance Evaluation Periods

Evaluation areas for each performance evaluation period, as identified in paragraph 6.1 of this plan, will be
reviewed for annual performance evaluations. Performance reviews will be held in accordance with the schedule at
the clause of the contract entitled “Award Term."
7.0 PROCEDURES

7.1 Step-by-Step Procedures for Award Term Evaluation Periods

Step 1. Teamn members shall individually initiate their evaluation worksheets (Award Term Evaluation Form)
within 5 calendar days after the end of each evaluation period. Informational sessions will be conducted at the end
of the base year and again at the end of the Option Conitract Year 2. The first official evaluation for eligibility will
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be conducted at the end of Option Contract Year 3. Evaluations will be completed in 10 calendar days and
completed worksheets will be submitted to the Tearn Chairman (if one is appointed) or Award Term Approving
Official. Team members shall be prepared to brief their evaluations to the Chairman if necessary.

Step 2. The Team will develop a consensus evaluation of contractor performance in the appropriate areas for the
period, using the factors set forth in the plan. The Team shall review all evaluation material along with supporting
documentation and may call additional technical and management advisors to provide supporting information as
required. Recommendations of the Team, together with supporting justifications, shall be presented to the Award
Term Approving Official for finai decision on the contractor performance rating. Evaluation activities need to be
completed at a point earlier than 90 calendar days after the end of each period being evaluated in order for the
evaluation decision to be made and announced no later than 90 days after the period being evaluiated.

Step 3. No later than 10 calendar days after the Award Term Approving Official receives the Team’s
recommendations, the Award Term Approving Official shall make a determination of the contractor's evaluation
rating for the period. A brief summary narrative report highlighting contractor strengths and weaknesses shall be
prepated. The announcement of Award Term Approving Official’s decision will be made no later than 90 days atter
the end of each period being evaluated as indicated in Step 4.

Step 4. The Contracting Officer shall provide the Award Term Approving Official notice or announcement to the
coniractor of the evaluation rating assigned. The notice shall be forwarded to the contractor not later 90 days after
the end of the applicable evaluation period and the modification adding the award term entitlement will follow as
soon as practicable following the notification.

Step 5. If the contractor requests a price adjusiment in accordance with the Performance Award Term Clause, the
Contracting Officer will negotiate the adjustment and issue a bilateral modification to the order with the new prices
prior to commencement of work under the award term, The Contracting Officer will coordinate with the
requirements office to ensure funds are planned to cover the price adjustment in the award term period.

Step 6. Prior to commencement of work under an award term period, the Contracting Officer will issue a
modification to the order citing funds for the award term that reflect any price adjustinent negotiated with the
contractor pursuant to the Performance Award Term Clause,

In addition to the award term evaluations, the Award Term Approving Official will also consider, when making the
award term decision, the annual Contractor Performance Assessment Report (CPARS) that was completed or 1s in
the process of being completed on the contractor. Any inconsistencies between the award term evaluation and the
CPARS shall be addressed in the Award Term Approving Official’s narrative report and decision regarding the
award term.
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ATTACHMENT—SAMPLE CONTRACTOR
AWARD TERM EVALUATION FORM

REPARED BY: Value of Order:

Estimated Labor Hours (if applicable)
ERFORMANCE PERIOD BEING EVALUATED:

Award Term Scores

VALUATION FACTORS’ OUTSTANDING

Purple

UNSATISFACTORY
Red

EXCELLENT
Blue

SAT MARGINAL

Yellow

ILESTONES/
DELIVERABLES

Green
MANAGEMENT OF

|| 1| |
RESQURCES, REPORTING,

SPONSIVENESS ‘| |
I
AND SUPERVISION
I

UALITY-OF WORK |

MALL BUSINESS
ISADVANTAGED H

USINESS COMMITTMENT

ANAGEMENT OF COSTS
LABOR HOURS OR
IMBURSABLE CHARGES

*COMMENTS (Explain how outstanding and excellent rating benefit MDA)

Signature of Evaluator Date
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ESPONSIVENESS

Outstanding: Totally responsive, flexibie, and proactive to changes in direction and adapting resources to successfully deal with the changes. Project organization
consistently assures on time or early responses to all deadlines.- No adverse effect on productivity, perforrmance or delivery.

Excellent: Very responsive and flexible to changes in direction and adapting resources to successfully deal with the changes. Project organization assures on time
responses to short fuse deadlines in almost all cases. Rarely is there an adverse effect on productivity, performance or delivery.

Satisfactery: Met contract requirements. Adjusts easily to changes on many occasions. Little adverse effect on productivity, performance, or delivery.

Marginal: Meets contract requirements, generally but some delays in meeting suspenses. Overall responsiveness could be improved.
Unsatisfactory: Does not meet contract requirements.

OMPLIANCE WITH MILESTONES/DELIVERABLES
Outstanding: Impeccable record In meeting milestone/due dates, all of which are completed early, unless otherwise directed by MDA,
Excellent:  Exemplary record in meeting milestone/due dates, many of which are completed carly.
Satisfactory: Met requirements. Schedule problems are usvally identified in time for corrective action; milestones/due dates are almost always achieved and instances
where they are not are of minor impact.
Marginal:  Meets contraci requirements generally, but sorme work may be late or need to be redone.
Unsatisfactory: Does not meet contract requirements.
ICONTRACT MANAGEMENT. REPORTING. AND SUPERVISION OF RESOURCES

Outstanding: Provides extraordinarily motivated, competent, and professional personnel. Positive attitedes. Strong teamwork. Personnel need virtually no supervision
and are highly proficient in their work. The contractor anticipates and plans for problem areas. Minimal personuel turmnover. Resources are replaced, when
necessary, without impacting workload or mission activities. Exceptionally formatted and complete reports are submitted in a timely and accurate manner.
Team leads under 2 BPA team assemble a highly organized and successful team in which the members provide MDA with all needed skills and the
menbers demonstrate strong skills and teamwork.

Excellent: Highly talented workforce that displays high motivation and successful teamwork. Personnel are corpetent and {raining is provided to upgrade or improve
skills. Reports are of high quality and completeness. Efficient recruitment and personnel management. Supervision ensures quality performance,
tearmwork, and work efficiency.

Satisfactory: Met requirements. Comnunicative and capable management. Oversees activities in a very competent and professicnal manner. Direction of
subcontractors or consultants meets and in some instances exceeds all requirements of the contract. Reports are thorough, accurate, self-explanatory and
meet MDA expectations.

Marginal: Meets contract requirement generally, but occasienal delays or mission impact occurred due to lack of communication, proficiency, high furnover, delays in

replacing personnel or lack of supervision. Reports do not always meet expectations.
Unsatisfactory: Does not tneet contract requirements.

UALITY

Outstanding: Deliverables, products, services and other performance output almost always significantly exceed MDA needs and expectations. Quality consistently
exceeds an acceptable level, in a way that is of great importance to MDA, Contractor is extremely dependable, work/products almost always exceed
contract requirements or specifications. Coniractor never delivers inaccurate or unsatisfactory goods or services, contractor demonstrates very high level of
dedication and ability. Provides innovative solutions.

Excellent: Deliverables, products, services and other performance output consistently exceed MDA needs or expectations. Quality exceeds an acceptable level to a

significant degree, contractor is highly dependable, work/products frequently exceed contract requirements or specifications. Contractor never delivers
inaccurate or unszatisfactery goods or services. Highly professional products.

Satisfactory: Met requirements. Deliverables, products, services or other performance output meet and sometimes exceed MDA needs and expectations, quality is above

an acceptable level, output is very dependable, work is completed according to contract requirements and specifications and sometimes exceeds it. Output

contains few, if any, non-conformances. Areas of inaccurate work or unsatisfactory results are minor and do not have a significant adverse impact  on
MDA mission.

Marginal: Meets contract requirements generally, but some lack the professional work that MBPA expects
Unsatisfactory: Does not meet contract requirements.

OMMITMENT TO SMALL BUSINESS/DISADVANTAGED BUSINESS PROGRAMS:
Outstanding: Exceeded all proposed and planned commitments

Excellent: Exceeded some proposed and planned commitments and achieved those that were not exceeded.

Satisfactory: Metall commitments or did not meet some planned commitments but demonstrated acceptable efforts to support small business programs
Marginal: Met some commitments but did not demonstrate adequate efforts to achieve all planned commitments

Unsatisfactory: Did not meet any commitments and failed to show adequate efforts to meet the planned commitments

OST MANAGEMENT (LABOR HOUR AND TIME AND MATERIAL ORDERS/CLINS) AND LABOR HOUR EFFICIENCY

Qutstanding: Cost controls are highly effective and consistently result in considerable savings. Costs are always below estimates and there are no cost overruns unless
directed by MDA due to factors beyond contractor conirol.
Labor Hour variances by labor category show exceptional management of labor mix and delivery of agreed skill sets. Variances are explained i a manner that
shows benefit to the Government. Price requests for award term and option years are submitted with extremely clear documentation.
Excellent: Cost controls are highly effective and result in considerable savings on occasion. Costs are usually below estimates and there are no cost overruns unless
directed by MDA due to factors beyond contractor control.
Laber hour variances by labor category show effective management of labor mix and delivery of hours. Variances are effectively managed and explained.
Documentation for pricing in award term and opiion years, if applicable, are submitted without ertors or omissions.
Satisfactory: Costs are in accordance with estimates and there are no cost overruns, unless directed by MDA due to factors beyond contractor control. There are
initiatives and tools in place to facilitate cost control.
Labor hour variances show delivery of labor hours and skill sets in accordance with the agreed labor, qualifications and rates matrix. Documentation for pricing m
award term and option years, if applicable, adequately supports the request(s) without requests for clarification and follow-up.
Marginal: Meets contract requirements, generally but it appears some projects could have been performed more efficiently with fewer labor hours or lower scaled

labor categorics. Labor heur variances include many negative variances that are inadequately explained and that show a considerable lack of control of labor mix
or mneglect in meeting the requirements of the agreed labor, qualification, and rates matrix.
Unsatisfactory: Docs not meet contract requirements
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PLANNING, PROGRAMMING, BUDGETING, AND EXECUTION SYSTEM (PPBES)
NON-DISCLOSURE AGREEMENT

MDA-related PPBS data: Current or future Planning, Programming, Budgeting and Execution System (PPBES) data regarding any activity
relating to the MDA Program or any of its projects regardless of the funding source or date of the document. Planning data defines the national
military strategy; integrates the military forces necessary to accomplish that strategy; prioritizes the resources for effectively accomplishing the
mission; and provides decision options. Programming data reflects the systematic analysis of missions and objectives to be achieved,
alternative methods, and effective allocation of limited resources. Budgeting data are detailed financial estimates of the MDA Program or any of
its related projects.

CERTIFICATION

The undersigned understands, acknowledges, and agrees:.

a. To read and comply with the applicable provision of the "Contractor Access to Planning, Programming, Budgeting and Execution
System (PPBES) Data" clause of the contract indicated below.

b. That any MDA-related PPBES information entrusted to you ONLY shall be vsed in accordance with applicable DoD and MDA
govemning regulations, for the purpose for which it is provided, and within the contract Statement of Work/task order(s) under which you are
employed.

¢. Not to divulge MDA-related PPBES data (obtained directly or indirectly in the performance of the contract indicated below unless
directed by the Contracting Officer) to any individual, except Government personnel whom you know to have a need-to-know and
non-Government persorns whom you know to have MDA authorization. Even though data becomes part of the public domain, you are bound by
the provisions of this agreement not to confirm or deny questions regarding MDA-related PPBES data. Inquiries by unauthorized persons should
be referred to the contracting Officer’s Representative or the Contracting Officer. {Verification of companies authorized to maintain
MDA-related PPBES data and individuals who have signed agreements can be obtained from the *MDA Contracting Officer or the Deputy for
Program Integration, MDA.)

d. Not to transport (by any medium), process, or maintain MDA-related PPBES material outside a Government facility unless the
removal or preparation of such data at the facility is accomplished in accordance with a company's plan approved by the MDA, (4 plan is not
required for personnel who have a fully executed agreement to transport, process or maintain such data at a Government or an MDA-approved
Contractor facility.)

e. Not to accept any portion of any document which is described on the reverse side of this agreement, unless the portion of the document
contains ONLY MDA-related PPRES data.

f. To notify the *MDA Contracting Officer or Deputy for Program Integration, MDA promptly if any non-Government person(s) or
company(s) requests access to MDA-related PPBES data.

¥  Contracts awarded or managed by MDA.

Yiolatton of this agreement may result in adverse contractual actions and/or criminal prosecation.

1. Individual Requiring Access to PPBES Data (Signature) 2. Date Signed

3, Indtvidual Requiring Aeccess - Name {Last, First, MI) 4, Er_nplu}r'ﬂr Name

5. Prime Coniractor Name 6. Prime Centract Number(s)

7. Contract Period of Performance - Dates (To - From) &. Primary Task Order, if Applicable

9. Briefly Describe the Activities that Require Your Access to MDA-related PPBES Data

AUTHORIZATION
10. COR/Government Employee Sponsor 1 1. Deputy for Program Integration, MDA
a. Signature a. PPBES Access [J Approved
O Denied
b. Date Signed b. Signature ¢. Date Signed
¢. Last Name ¢. Last Name

MDA FORM 099 (NOV 03)
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Non-government personnel may be given access to MDA-related PPBES data derived or extracted from the following documents; however, e
documents in their entirety may not be released to any non-government personnel, unless the document contains ONLY MDA-related PPBES data
and the individual has received approval from the MDA,

PLANNING

*«  Defense Planning Guidance

PROGRAMMING

¢  Fiscal Guidance (when separate from Defense Planning Guidance)

+  Program Objectives Memorandum (POM)

«  POM Defense Program (formerly FYDP) documents, all Appropriations
+  Program Review Proposals

e Issue Papers {e.g., Major Issue Papers, Tier I Issue Papers, Cover Briefs)
*»  Proposed Military Drepartment Program Reductions (or Program Offsets)

»  Tentative Issue Decision Memoranda

»  Program Decision Memoranda (PDM)

BUDGETING

s  Defense Program (formerly FYDP) documents for budget estimate submission

¢  Program and Budget Reviews

o  President's Budget

e RDT&E (R-1), Procurement (P-1), and Construction (C-1) Program Annexes

o  Program Budget Decisions (PBD)/Defense Management Review Decision

*  Reports Generated by any of the automated systems from the Offices of the Undersecretary of Defense
* DD Form 1414 Base for Reprogramming

« DD Form 1416 Report of Programs

s  Confract Award Reports

Congressional Data Sheets

*  Congressional Descriptive Summary

Saource: DoD Directive 7045.14

MDA FORM 099 (NOV 03) (Back)
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OUT-PROCESSING CHECKLIST FOR MDA ON-SITE
CONTRACTOR EMPLOYEES IN THE NATIONAL
CAPITAL REGION

Name : I Room Number |
Prima Contractor - |comau#: |nu1-|=mmmnm:
- PRINTED NAME 8 SIGNATURE OF
. OFFICE AND ACTIONS | ROOMWBLDG I CLEARING POC & DATE CLEARED
OFFICE OF ASSIGNMENT

Move POC (Sand dapariure notice to RML) | ’

Office Security Manages {Confirm debriefings have been
nandycled by $I I anplicabie)
Equipment Cusiodian (Cotiect Al GOVT property and all IT

portable davices such as Laptops, Blackberrias, Desktop Printars,
and coordinate the return of praperty 1o the Accountatie Property
Manager. Note: Ceil Phones areé returned to RML.)

On-$Site Contractor Manager (Ensure office cleared and all
paper and electronic fiies transfarred and supplies removed)

COR (Cofect completed Qut-Processing form and provide to the

L) TOF 1o 1IN condrace I

RESOURCE MANAGEMENT

RML (Account for Cell Phones, Keys, and other applicable A3035 Sequola

GOVT properly) Plaza

RML {CoNeci Parking Permit # ) -M”::::ﬂ.

RML (Cofiect Volce Mat Password # Telecom POC in
( ) Assigned bidg

SECURITY, INTELLIGENCE AND SPECIAL PROGRAMS

$iC (Conduct Cl Debrief and Defensive C) Debriafings, If Requived)] 4501 FOB2

SIP (Conduct SAP Debriefing, If Required) 28202 FOB2
SISO (Conduct Cryptographic Debriafings, If Requiret) O4B21A Sulfolk
SISZ (Conduct SCI Debriefing, if Requirad) ! G761 FOB2

INFORMATION TECHNOLOGY OPERATIONS FOR NCR
ION (Disable LAN Accounts; Recover U-LAN & C-LAN Hard Packs) 27191FOB2

SECURITY OPERATIONS CENTER SOC At Bulkding Aseigned
SOC (Collect MDA & CAC badges) ‘

SQC (Collect Emergency Escape Mask)

Contractor Employee Signature Date :
& Contractor Frogeam Manager Signahare;
if not employee of Prime Coniractor, list the name of direct employer/subcontractor
Phone number whero the employee may be reached.
COR Signature : Dato :
Instructions : Contractor employea will use this Out-Processing Checkiist 10 compilete ail aut-processing activities.
Employae witl obigin signaturgs of Point of Contact (POC) for each application action.
RETURN THIS COMPLETED FCRM ON THE DEPATURE DATE TO THE CONTRACTING OFFICER'S REPRESENTATIVE

MDA FORM 18 OCT 04 PREVIOUS VERSION OBSOLETE




1. CONTRACT 1D CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

J 1 | 2
2. AMENDMENT/MODIFICATION NO. 3, EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. BROJECT NO.({Jf applicable)
PO00O 27-Oct-2005 52863, BASIC
6. ISSUED BY CODE HQOOCE 7. ADMINISTERED BY (If other than item 6) CODE |
MISSILE DEFENSE AGENCY (MDXA)
COMTRACTS DIRECTORATE SEE It‘ﬂm ﬁ
7100 BEFENSE FENTAGOMN
WASHINGTOM DC 20301-F100
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.
SCHAFER CORFPORATION
JOHN RULRD
321 BILLERICA ROAD 9B. DATED (SEE ITEM 11}
CHELMSFORD MA 01824-4151
x | 10A. MOD. OF CONTRACT/ORDER NO.
HQ0006-05-F-0016
10B. DATED (SEE ITEM 13)
CODE 8F406 FACILITY CODE ~ 8F406 X | 26-Sep-2005
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
The above numbered solicitation is amended as set forth in Item 14, The hour and date specified for receipt of Offer is extended, ia not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the followng methods:

(2} By completing Items & and 15, and returning copies of the amendment; (b} By aclmowledging receipt of this amendment on 2ach copy of the offer submitted;
or (c) By sepatate letier or telegram which includes a refiarence o the solicitation and amendinent numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF QFFERS FRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER. If by virue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter,
provided each telegram or letter makes reference to the selicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER 1S [SSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TQ REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

 |D. OTHER (Specify type of modification and authority)
DFAR 252.232-7007 LIMITATION OF GOVERNMENT'S LIABILITY

E. IMPORTANT: Coniractor X | isnot, is required to sign this document and return copies to the issning office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)

The purpose of this modification is to provide incremental funding in the amount of $15,000.00 under the new ACRN AB (SubCLIN 000201)
for ODC CLIN 0002,

See page 2 for Summary of Changes.

Except as provided herein, all tenms and conditions of the document referenced in Item 94 or 104, as heretofore changed, remains unchanged and in full foree and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING QFFICER (Type or print)
MARC LESSER ¢ CONTRACTING OFFICER, CTS
TEL: 703-882-6428 EMAIL: wmarc lesseri@mda. mil
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNEL 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
‘ BY T L N A - | 01-Nov-2005
(Signature of person authorized to sign) (Signature of Contracting Officer}
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR}) 53.243
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE
SUMMARY OF CHANGES
SECTION SF 1449 - CONTINUATION SHEET
SUPPLIES OR SERVICES AND PRICES
SUBCLIN 000201 is added as follows:

ITEMNO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
000201 |

INCREMENTAL FUNDING FOR CLIN 0002
COST
PFR # 52863-Basic

PURCHASE REQUEST NUMBER: 52863, BASIC
ESTIMATED COST $0.00
ACRN AB Funded Amount $£15,000.00
FOB: Destination

ACCOUNTING AND APPROPRIATION

Summary for the Payment Office

As a result of this modification, the total funded amount for this document was increased by $15,000.00 from
$836,745.00 to $851,745.00.

SUBCILIN 000201
Funding on SUBCLIN 000201 is initiated as follows:

ACRN: AB

Acctng Data: 9750400.2520 40603890C 2525 012123 BMDO0156942863

Increase: $15,000.00

Total: $15,000.00

The following Technical Office was added for CLIN 0001, CLIN 0002 and CLIN 0003:
MISSILE DEFENSE AGENCY (MDA)

ABE BUSHRA

CONTRACTS DIRECTORATE

7100 DEFENSE PENTAGON

WASHINGTON DC 20301-7100

(End of Summary of Changes)




PAGE OF PAGES
1 | 3
5. PROJECT WNO{If applicable)

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

|1. CONTRACT ID CODE
J

2. AMENDMENT/MODIFICATION NO, 3. EFFECTIVE DATE 4, REQUISITION/PURCHASE REQ. NO.

POD002 17-Jan-2G06 SEE SCHEDULE
6. ISSUED BY CODE HQOO006 7. ADMINISTERED BY (If other than item 6) CODE |

MISSILE DEFENSE AGENCY {MDA}
CONTRACTS DIRECTORATE Sce ltem 6
7100 DEFEMSE PENTAGON

WASHINGTON DC 20301-7100

8. NAME AND ADDRESS OF CONTRACTOR (Ne., Street, County, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.
SCHAFER CORPORATION

JOHN RUCD
321 BILLERICA ROAD 9B. DATED (SEE ITEM 11)

CHELMSFORD MA 0156244191

10A. MOD. OF CONTRACT/ORDER NO.
X | HQO006-05-F-0016

10B. DATED (SEE ITEM 13)

CODE 8F406 IFACIIITY CODE ~ 8F406 X | 29-Sep-2005
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
The above numbered solicitation is amended as set forth in Item 14, The hour and date specified for receipt of Offer is extended, is mot extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the selicitation or as amended by one of the following methods:
(a) By completing Items 8 and 15, and re¢torming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or {¢) By separate leftzr or telegram which includes a reference to the solicitation and amendment nombers. FAILURE QF YOUR ACKNOWLEDGMENT TQ BE
RECEIVED AT THE PLACE DESIGNATED FOR THE BECEIPT QF OFFERS FRIOR, TO THE HOUR AND DATE SPECIFIED MAY RESULTIN

REJECTION OF YOUR OFFER. If by virue of this amendment you desire to change an offer already submitted, such chanpe may be made by telegram or letter,
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the openmy hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED T REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTOQ PURSUANT TO AUTHORITY OF:

¥ |D. OTHER (Specify type of modification and authority)
DFEARS 252.232-7007 Limitation Of Government's Obligation (AUG 1993)

E. IMPORTANT: Contractor ¥ | 15 not, i5 required to sign this document and retum copies to the issving office.

14, DESCRIPTION OF AMENDMENT/MOINFICATION (Organized by UCF section headings, inchiding soliciiation/contract subject matter
where feasible.)
The purpose of this modification is to: 1) provide incremental funding in the amount of $650,000.00 (SubCLIN 000102: $630,000.00 under

new ACRN AC and SubCLIN 000202: $20,800.00 under new ACRN AD); and 2) update DFARS 252.232-7007 Limitation Of Government's
Obligation.

See page 2 for Summary of Change

Except as provided herein, ail terms and conditions of the document referenced m Itemn 9A or 10A, as heretofore changed, remaing unchanged and in full force and effect.

L5A. NAME AND TITLE OF SIGNER {Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER {Type or print)
MARC LESSER / CONTRACTING OFFICER, CTS
TEL: 703-58Z-6428 EMAIL, mare lessen@mda.mi
15B. CONTRACTORAOFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
s e gt
BY e/ M//f/’"?{/ ot e 18-Jan-2006
{Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY (IRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243




SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET
SUPPLIES OR SERVICES AND PRICES
SUBCLIN 000102 1s added as follows:
I[TEM NO SUPPLIES/SERVICES  QUANTITY UNIT

000102

INCREMENTAL FUNDING FOR HQ0006-05-F-0016
FFP

PURCHASE REQUEST NUMBER: 60747, BASIC

ACRN AC Funded Amount
FOB: Destination
SUBCLIN 000202 is added as follows:
ITEM NCG  SUPPLIES/SERVICES  QUANTITY UNIT

000202

INCREMENTAL FUNDING FOR HQ0006-05-F-0016
FFP

PURCHASE REQUEST NUMBER: 60749, BASIC

ACRN AD Funded Amount
FOB: Destination

ACCOUNTING AND APPROPRIATION
Summary for the Payment Office

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

HQ0006-05-F-0016
P0Q0002
Page 2 0f 3

AMOUNT

$0.00

$630,000.00

AMOUNT

$0.00

$20,000.00

Ag a result of this modification, the total funded amount for this decument was increased by $650,000.00 from

$851,745.00 to $1,501,745.00.

SUBCLIN 000102;
Funding on SUBCLIN 000102 is initiated as follows;

ACEN: AC
Acctng Data: 9760404).2520 6 BM 2520 40603890C00 2512 812135 MD6010511C0747 620121
Increase: $630,000.00




HQ0006-03-F-0016
P00002
Page 3 of 3

Total: $630,000.00

SUBCLIN 000202:
Funding on SUBCLIN 000202 is initiated as follows:

ACRN: AD

Accing Data: 9760400.2520 6 BM 2520 40603890C00 2512 $12135 MD6010511C0749 620121
Total: $20,000.00

The following have been modified:
BSSP A

BASIC SUPPORT SERVICES PROGRAM

a. This is a Firm Fixed Price (FFP) order with a Cost CLIN for Other Direct Costs. The FFP CLIN
is CLIN 0001. Other Direct Costs are addressed under CLIN 0002 {and respective CLINs for each option year).
Deliverables are addressed under CLIN (and respective CLINs for each option year).

DFARS 252,232-7007 Limitation Of Governmeni's Obligation (AUG 1993) is incorporated
herein by reference and is applicable to CLINs 0001 and 0003 (and respective CLINs for each option year) and any
other FFP based CLIN that may subsequently be added to this order. In accordance with (IAW) DFARS 252.232-
7007 paragraph a., for these item(s), the sum of $1,501,745.00 of the total price is presently available for payment
and allotted to this contract. JAW DFARS 252.232-7007 paragraph i. the parties contemplate that the Government
will allot funds to this contract incrementally based on fiscal year availability of funds.

b. The contractor agrees to provide a firm fixed price for CLINs 0001 and 0003 (and respective
CLINs for each optton year). The CLIN 0001 man-month price extended for the actual number of man-months
provided covers all services that are part of the contractor's project plan and applicable staffing plan. The CLIN
(001 price includes all related project management, supervision, administrative support, and operating supplies
whether performed on-site in MDA facilities or in contractor facilities. Travel and reimbursable items addressed in
paragraph c. below will not be included in CLIN 0001 (and respective CLINs for cach option year). Stated prices
for each of the last two option years may be adjusted subject to the terms of Clause #12.

C. The parties mutually agree that Other Direct Costs (ODCs) under CLIN 0002 (and respective
CLINs for each option year) will be billed at cost plus G&A without fee and TAW the GSA Schedule. The ODC
CLINSs are intended to cover pre-approved coniractor travel, atypical time-critical supply or reproduction needs, and
leased facilities when authorized in advance by the Contracting Officer.

(End of Summary of Changes)




